
SERVICES CONTRACT 
FOR 

TFC Contract No. 20-008-000 
EMR Elevator, Inc. 

RFP No. 303-9-00842 

ELEVATOR MAINTENANCE SERVICES 

BETWEEN 

THE TEXAS FACILITIES COMMISSION 

AND 

EMR ELEVATOR, INC. 

TFC CONTRACT NO. 20-008-000 

DocuSign Envelope ID: D23A17B0-BB36-4083-9AE1-0925DF6399AA



CONTRACT 

FOR 
ELEVATOR MAINTENANCE SERVICES 

BETWEEN 

TFC Contract No. 20-008-000 
EMR Elevator, Inc. 

RFP No. 303-9-00842 

THE TEXAS FACILITIES COMMISSION AND 
EMR ELEVATOR, INC. 

The Texas Facilities Commission (hereinafter refened to as "TFC"), a state agency located at 
1711 San Jacinto Blvd., Austin, Texas 78701 and EMR Elevator, Inc. (hereinafter refeITed to as 
"Contractor"), located at 2320 Michigan Court, Arlington, Texas 76016 enter into the following 
contract for elevator maintenance services (hereinafter refeITed to as the "Contract") pursuant to 
Tex. Gov't Code Ann. Ch. 2165 (West 2016). 

I. STATEMENT OFWORK. 

I.I. SERVICE REQUIREMENTS. The purpose of this Contract is to place into operation a 
continuing system of full preventative and routine maintenance, providing necessary systematic 
and periodic service and maintenance for specified elevator equipment for the buildings listed in 
Exhibit A- Building List and Compensation and Fees, attached hereto and incorporated herein 
for all purposes. 

1.2. SCOPE OF WORK. (a) Contractor shall maintain all elevators under this Contract in 
optimal operating condition. Contractor shall furnish all material, parts, labor, necessary tools, 
lubricants and equipment to comply with all requirements of this Contract, as well as the latest 
revisions of the American National Standards Institute/American Society of Mechanical 
Engineers (hereinafter refeITed to as "ANSI/ ASME") 17 .1 Safety Code for Elevators and 
Escalators, International Mechanical Code, National Electrical Code, Occupational Safety and 
Health Administration (hereinafter refeITed to as "OSHA") requirements, the Americans with 
Disabilities Act Accessibility Guidelines, as well the manufacturer's standard recommended 
service and repair. Contractor shall be responsible for all costs associated with such services as 
further described in Exhibit A- Building List and Compensation and Fees. All service records, 
maintenance records or other records that result from work performed under this Contract 
become prope1iy of TFC, and shall be stored at each building. Most services are to be performed 
during regular business hours which are considered to be between 7:00a.m. and 6:00p.m., 
Monday through Friday, excluding holidays in which all State agencies are closed as listed on 
Exhibit B - State Holiday Schedule FY 2020 - 2021 attached hereto and incorporated herein by 
reference for all purposes. However, there will be occasional operations requiring work in the 
buildings after normal business hours. Contractor is expected to maintain an "on call" contact 
for emergency responses twenty four (24) hours per day, seven (7) days per week, three hundred 
sixty five (365) days per year. All repairs must be completed and elevator equipment returned to 
service within the timeframe agreed upon by the Contract Administrator, as defined in Section 
1.16 below, and Contractor, unless the Contractor has received prior written approval from 
Contract Administrator for additional time. 

(b) In accordance with the approved PM Checklist, as defined in Section 1.06 
of this Contract, Contractor shall as specified in Exhibit A - Building List and Compensation 
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and Fees of this Contract, systematically examine, adjust, lubricate as required and if necessary, 
repair or replace the following elevator equipment: machine, worm gear, gear, thrust bearings, 
drive sheaves, drive sheave shaft bearings, brake pulleys, brake coils, brake contacts, linings and 
component parts, motor and motor generators, motor windings, rotating elements, commutators, 
brushes, brush holders and bearings, controllers, selector and dispatching equipment relays, solid 
state components, resistors, condensers, transformers, contacts, leads, dashpots, timing devices, 
computer devices, solid state PC boards, selector cables or tape and mechanical and electrical 
driving equipment, governors, governor sheaves and shaft assemblies, bearings, contacts and 
governor jaws, deflector or secondary sheaves, bearings, car and counterweight buffers, car and 
counterweight guide rails, top and bottom limit switches, governor tension sheave assemblies, 
compensating sheave assemblies, counterweight and counterweight guide shoes including rollers 
or gibbs, hoist way door interlocks, hoist way door hangers, operators (including door operators), 
car door hangers, car door contacts, door light ray devices, load weighting equipment, car frames, 
car safety mechanisms, platforms, wood platform flooring, car door sills, emergency phones, cab 
light fixtures and bulbs, cab emergency light fixtures, cab fans and fan motors, elevator car guide 
shoes, gibbs and rollers, plunger packings, exposed piping, hydraulic fluid tanks, hydraulic fluid 
oil as needed in plunger electric elevator equipment, and any other elevator equipment not 
specifically excluded. 

( c) In addition to the above, Contractor shall, except when specified otherwise 
in Exhibit A-Building List and Compensation and Fees of this Contract, complete the following 
services: 

(i) clean machine rooms, car tops and pits; 

(ii) ride each elevator; 

(iii) check and replace all burned out indicator lights, car top lights, and 
elevator pit lights; 

(iv) check for proper leveling; 

(v) check the operation of each elevator phone and verify proper 
recordings with dispatch; 

(vi) note any unusual elevator operation in the Service Log Book, as 
defined in Section 1.06 below and immediately notify the Contract Administrator per Section 
1.16; 

(vii) complete and sign the PM Checklist, as defined in Section 1.06 
below, and the Service Log Book, as defined in Section 1.06 below; and 

(viii) no later than 4:30 p.m. on the last State business day of each week, 
provide a written rep01i to the Contract Administrator, which all units that are then out of 
operation, along with the status of repairs and expected time and date for returning the unit to 
operation. 
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( d) Contractor shall provide the following additional services list below. 

(i) As necessary, Contractor shall examine all safety devices, 
governors, and timely conduct or have conducted, all annual, no-load, and full-load test and 
certifications in accordance with the ANSI/ ASME 17 .1, latest edition as amended, and/ or the 
Texas Department of Licensing and Regulation (hereinafter refe11'ed to as "TDLR"). Any fee 
imposed by TDLR as a result of a failure to perform any inspection no later than the first 
anniversary date following the prior inspection of the same unit will be paid by Contractor. Any 
other tests deemed advisable by TFC shall be perfo1med to ascertain that all elevators covered by 
this Contract are maintained in a satisfactory and safe operating condition and be kept capable of 
providing their initial maximum capacity, speed, and performance. Contractor shall furnish a 
copy of all test reports to the Contract Administrator, within seven (7) days of completion of each 
test. Some testing may need to be conducted after hours at no additional charge. Contractor shall 
complete all repairs and co11'ect all safety violations noted during each test within thhiy (30) days 
following the date on which the test was performed, unless Contractor receives written 
permission from the Contract Administrator that provides otherwise. 

(ii) Contractor shall replace all wire ropes, as necessary, to maintain an 
adequate factor of safety as per ANSI/ ASME 17 .1, latest edition as amended. Equalize the 
tension on all hoisting ropes, replace conductor cables, hoistway, and machine room elevator 
wmng, as necessary. 

(iii) Contractor shall maintain the rated speed in feet per minute and 
performance time, including acceleration and retardation, as designed and installed by the 
manufacturer of the equipment, and make the necessary adjustments to maintain the door 
opening and closing time within limits of applicable codes. 

(iv) Annually, Contractor shall assist TFC Fire Controls and their 
Contractor to perform fire recall tests as pmi of this Contract on each elevator. Scheduling will be 
set by Contract Administrator and TFC Fire Controls. Fire recall tests must be performed after 
hours or on weekends. 

( e) Preventative maintenance and cleaning of hydraulic elevators, including 
but not limited to, cmiops, pits, selector tape, door linkage arms, door operator equipment, 
elevator machine room, etc., and certain other elevator equipment shall be perf01med monthly. 

(f) An annual safety test shall be performed on all hydraulic elevators under 
this Contract in accordance with the ANSI/ ASME 17 .1, latest edition as amended, and a copy of 
the report shall be furnished to TFC within seven (7) days of completion. If an oil leak develops 
in the buried piping or jack cylinder, Contractor shall perform all necessary tests to determine the 
location of the leak and advise TFC in writing. 

(g) All annual and full-load test inspection and certification as required by the 
TDLR shall be perfo1med as a part of this Contract. Fees imposed by TDLR to perf01m such 
inspections shall be paid by TFC; however, any fee imposed by TDLR as a result of a failure to 
perform any inspection no later than the first anniversary date following the prior inspection of 
the same unit will be paid by Contractor. 
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(h) All work performed under this Contract is subject to inspection by TFC or 
a specialist designated by TFC at any time to ensure compliance with all terms and conditions of 
this Contract. This Contract calls for a joint inspection of all equipment two (2) times a year by 
The Contract Administrator, and the representative of Contractor. A record of necessary 
con-ections identified during either TFC's inspection or during a joint inspection, shall be made 
by the Contractor and all such cmrections shall be completed within sixty ( 60) days of the 
inspection. Subject to Section 3.02, payment may be withheld by TFC after the sixty (60) day 
period on any elevator for which corrections have not been made. Inspections are to be made at 
the discretion of the Contract Administrator. 

1.3. STEEL p ARTS CABINETS AND WIRING DIAGRAMS. Contractor shall maintain 
existing metal safety storage cabinets for the orderly storage of replacement paiis in the machine 
room, including, but not limited to, contacts, coils, leads and generator brushes, lights, lubricants, 
wiping cloths, and other minor parts, and original wiring diagrams, where applicable, with 
the latest changes for each elevator, in order to adequately respond to Service Calls, as 
defined in Section 1.07 below, or Callback service, as defined in Section 1.09 below. 
Contractor shall furnish wiring diagrams, when revised, to be displayed in the machine room( s) 
for easy reference, which will become paii of the elevator equipment. All drawings, diagrams 
and amendments thereto, shall remain the property ofTFC. 

1.4. JOB MATERIAL INVENTORY. Contractor shall maintain a supply of contacts, coils, leads 
and generator brushes, lights, lubricants, wiping cloths, and other minor paiis in each elevator 
machine room for the performance of routine and preventative maintenance and shall furnish a 
copy of all applicable material safety data sheets to TFC. The Contract Administrator may 
require Contractor stock a specific tool or part. The costs of these parts shall be the responsibility 
of Contractor. 

1.5. SPARE PARTS INVENTORY. Contractor shall maintain a supply of replacement paiis in 
local warehouse inventory. This inventory shall include but shall not be limited to: generator 
rotating elements, door operator motors, brake magnets, generator and motor brushes, controller 
switch contacts, selector switch contacts, solid state components, selector tape or cables, door 
hangers, rollers, hoist way limit switches, and other similar parts. Any paiis not warehoused in 
Austin, Texas must be available for shipment to an-ive in Austin, Texas within twenty-four (24) 
hours of failure of the paii. Contractor may be required to submit to TFC an inventory of parts 
warehoused locally and in other cities prior to award of this Contract and at any time during the 
duration of this Contract. TFC or its designated representative may visit warehouse locations 
during normal working hours to verify the inventory submitted. Replacement parts shall be 
Original Equipment Manufacturer (OEM) or equivalent and shall meet OEM specifications. 

1.6. PREVENTATIVE MAINTENANCE PROGRAM. Contractor shall establish and execute a 
preventative maintenance schedule and program ("PM Program"). Contractor shall submit a 
copy of the proposed PM Program to the Contract Administrator for TFC approval. This PM 
Program shall include a preventative maintenance checklist (hereinafter refen-ed to as "PM 
Checklist"), as described in this Section, for each elevator at each location; and, a bound service 
log book (hereinafter refen-ed to as "Service Log Book"), as defined in this Section below, for 
each machine room. The PM Checklist and Service Log Book shall be permanently maintained 
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in each machine room and shall become the property ofTFC. Once approved by the Contract 
Administrator, the PM Program, all PM Checklists, and all Log Books shall be incorporated by 
reference as part of this Contract. 

(a) The PM Checklist shall contain the following information: name of 
building, elevator type(s), elevator number, elevator serial number, specific items of 
maintenance, frequency for each maintenance item, date maintenance performed, and initials of 
the Service Mechanic, as described in Sections 1.11and4.01 below. 

(b) The Service Log Book shall contain the following information: name of 
the building, elevator type(s), serial number of each elevator served by that machine room, and 
space for the mechanic to record each visit to the machine room. An entry is required for each 
visit to the machine room which shall include the following: name and signature of the Service 
Mechanic further defined in Section 1.11, the date, the time and the duration of the visit, the 
preventative maintenance performed (mechanic may reference portion of the PM Checklist 
performed), any specific information regarding malfunctions encountered including conective 
action taken and parts replaced, general comments regarding the condition of the equipment and 
machine room, and items which may require special attention on future visits and should reflect 
statements on Service Tickets. The Contract Administrator may also make entries in the Service 
Log Book. 

( c) Contractor shall furnish TFC with a written Preventative Maintenance 
Ticket for every visit, no later than 5 :00 p.m. on the day following the visit. A consolidated 
Preventative Maintenance Report is to be furnished electronically to TFC on the first Friday of 
each month, no later than the close of business, documenting all Preventative Maintenance for 
the previous month to the Contract Administrator. Subject to Section 3.02 of this Contract, TFC 
may withhold payment from Contractor if scheduled preventative maintenance is not performed 
on any unit and/or repmis are not submitted as specified. 

1.7. SERVICE CALL. For the purpose of evaluating perfmmance under this Contract, a 
"Service Call" is defined as any malfunction of an elevator caused by failure of any part or 
component to function fully in accordance with manufacturer's specifications. Contractor shall 
respond to Service Calls on-site within thirty (30) minutes or less during nmmal working hours, 
if deemed necessary by the Contract Administrator, and no more than forty-five (45) minutes 
outside of normal working hours. Contractor shall maintain a complete, orderly written repmi of 
all repairs. These "Service Call Repmis" shall indicate the time, day, name of Service Mechanic 
defined below, deficiency reported, and corrective measures taken to eliminate all deficiencies. 
For all Service Calls outside of regular business hours (i.e. outside of the hours between 
7:00a.m. and 6:00 p.m.), the Service Mechanic working the Service Call shall notify TFC, via 
TFC's 24/7 operations line, of the Service Mechanic's anival at the site, and again at the time of 
the Service Mechanic's departure from the site. When the Service Mechanic notifies TFC of his 
departure from the site, he shall also provide a brief oral summary to the TFC operations staff on 
the 24/7 line of the deficiency identified during the Service Call and steps taken to address the 
deficiency. Contractor shall furnish TFC with a written Service Call Report for every Service 
Call, both those inside and outside of regular business hours, no later than 5:00 p.m. on the day 
following the Service Call. A consolidated Service Call Report is to be furnished electronically to 
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TFC on the first Friday of each month, no later than the close of business, documenting all 
Service Calls for the previous month. 

1.8. MAINTENANCE AND DELIVERY RELEASES. (a) TFC may, from time to time, request 
Contractor through a Service Call to complete additional services. Such requests for services 
shall be documented through a separate document (hereinafter refen-ed to as a "Delivery 
Release). Such Delivery Releases shall be subject to the terms and conditions set forth in this 
Contract and shall include a description of the scope of services, schedule and term, and 
compensation specific to the Delivery Release which shall be negotiated at the time of such 
Delivery Release. Any work completed by Contractor without a Delivery Release will not be 
paid for byTFC. 

(b) Contractor understands and agrees that no guaranteed minimum number of 
Delivery Releases will arise from this Contract. 

( c) Upon receipt of a Delivery Release, Contractor shall respond to the TFC 
Contract Administrator on-site within twenty-four (24) hours. Contractor shall perform all work 
under a Delivery Release within the timeframe agreed upon; if Contractor cannot perform the 
work within timeframe stated, Contractor may be subject to liquidated damages up to twenty 
percent (20%) of total cost of the Delivery Release. 

( d) Contractor shall check in and out with the TFC Contract Administrator to 
ensure that the Contract Administrator or his/her designated representative logs the 
commencement and completion times for the "Service Ticket" for the services performed under a 
Delivery Release. Contractor shall provide the following information on the Service Ticket: 

(i) building name; 

(ii) floor number; 

(iii) TFC work order number; 

(iv) number of hours worked; and, 

(v) nairntive description of the completed services. 

1.9. CALLBACK. (a) For the purpose of evaluating performance under this Contract, a 
"Callback" is defined as a service call that requires the Service Mechanic, as defined in Section 
1.11 of this Contract, to return to perform a previously performed service due to the Service 
Mechanic's inability, negligence or lack of knowledge to con-ect a deficiency. Contractor shall 
respond to a Callback during normal working hours, as defined in Section 2.02 of this Contract, 
and also during any overtime hours. All calls shall be answered on-site in thirty (30) minutes or 
less during regular working hours and not more than fmiy-five (45) minutes outside of regular 
working hours. If a call is not answered in the specified time, TFC may engage a third party to 
answer the call and charge the cost of the repairs to Contractor. 
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(b) Contractor is to perfmm Callback Service at no additional cost to TFC, 
regardless of whether the work is performed during normal working hours or ove1iime hours. 
Contractor shall maintain a complete, orderly written report of all Callbacks. These "Callback 
Repmis" shall indicate the time, day, name of Service Mechanic, deficiency reported, and 
corrective measures taken to eliminate all deficiencies. A Callback Report is to be furnished to 
TFC as soon as the service is provided. A consolidated Callback Repmi is to be furnished 
electronically to TFC on the first Friday of each month, no later than the close of business, 
documenting all Callbacks for the previous month. 

1.10. CONTRACTOR SUPERVISION. Contractor shall designate a supervisor who shall visit all 
selected job sites at least monthly as requested by the Contract Administrator. At each visit, 
Contractor's supervisor shall ride each car and inspect each elevator machine room at the job site 
visited. The visit shall be documented in the Log Book and shall require all applicable entries as 
required for visits by the Service Mechanic, defined below. Contractor's supervisor shall contact 
the TFC prior to each visit. 

1.11. SERVICE MECHANIC. (a) "Service Mechanic" shall mean individuals with qualifications 
as set fmih in Section 4.01 of this Contract, to suppmi elevators in separate locations as follows: 

(i) a minimum of two (2) Service Mechanics exclusively for Capital 
Complex elevators, and, 

(ii) a minimum of two (2) Service Mechanic exclusively for the 
North Austin Complex elevators. 

(iii) Texas School for the Deaf, Texas School for the Blind and 
Visually Impaired and TCEQ Park 35 Complex elevators do not require dedicated Service 
Mechanics. 

(b) Upon entering and leaving a job site each day, the Service Mechanics shall 
report to the Contract Administrator or TFC at 512-463-3600. When an elevator is taken out of 
service, when that elevator is returned to service, and after each Service Call and/or Callback, the 
Service Mechanic shall notify the Contract Administrator. 

(c) The Service Mechanic's work shall include, but not be limited to 
preventative maintenance, minor adjustments, answering trouble calls, minor repairs, and 
retrieval of objects which have fallen into elevator pits. 

1.12. ELEVATORS OUT OF SERVICE. Any time an elevator is taken out of service by the 
Contractor, a printed (8 1/2" x 11 ")OUT OF SERVICE sign shall be placed on each elevator hall 
door. 

1.13. MAJOR REPAIRS. "Major Repairs" shall be defined as all hoist cable shortening or 
replacements, annual and five-year safety tests, and all other repairs that exceed four (4) man 
hours. Major Repairs shall be performed by a service crew. All Major Repairs shall be 
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completed, and an elevator returned to service within seventy two (72) hours of the time the 
elevator fails or is taken out of service, unless Contractor has received prior written approval for 
additional time. To receive a time extension, Contractor shall submit a request to the Contract 
Administrator in writing, for approval. The Contract Administrator may request any additional 
information deemed necessary to make a decision regarding the requested time extension. 
Contractor shall man all Major Repair jobs twenty-four (24) hours per day, seven (7) days 
per week until the elevator is returned to service, as deemed necessary by the Contract 
Administrator. 

1.14. ELEVATORS UNDER CONSTRUCTION. Elevators which are cun-ently under construction 
may be included in the Contract with the anticipated date of addition to the Contract, as set forth 
in Exhibit A- Building List and Compensation and Fees. TFC will notify Contractor thirty (30) 
days prior to the date each elevator is to be added to the Contract. All other terms and conditions 
of this Contract will apply. Elevators may also be deleted from this Contract. For example, when 
major remodeling is conducted the elevators would become the responsibility of the remodeling 
general contractor. Plans and specifications for new or renovated elevators will be made 
available. 

1.15. EXCLUSIONS. The following item list enumerates the only items that are excluded from 
Contractor's responsibility under this Contract: car enclosures, floor coverings, door panels, 
plenum chambers, hung ceilings, light diffusers, handrails, minors, carpets, hoistway enclosures, 
hoistway gates, doors, frames, sills, underground piping, and jack casing. Work perf01med that is 
not associated with maintenance requirements, but is the result of abuse, physical damage, or 
other similar action, is excluded from this Contract. The elevator will be placed out of service 
until the Contract Administrator inspects the damages and authorizes the work to be completed. 
The burden of proof that an item is excluded, or cause of elevator malfunction was due to the any 
of the above situations shall be on Contractor. All charges for repair services not covered by the 
Contract shall be restricted to labor and material only. The hourly rate quoted in Exhibit A­
Building List and Compensation and Fees may be charged. If overtime is required, no more than 
rates quoted in Exhibit A- Building List and Compensation and Fees may be charged. There 
shall be no additional labor charge for any Service Mechanic already provided for by this 
Contract. 

1.16. CONTRACTADMINISTRATOR. (a) TFC shall designate a "Contract Administrator" for 
this Contract who will serve as the point of contact between TFC and Contractor. The 
instructions of the Contract Administrator and/or the Contract Administrator's designated 
representative (hereinafter collectively the "Contract Administrator") are to be strictly and 
promptly followed by Contractor at all times. The Contract Administrator is to have free access 
to Contractor's supplies, equipment, and work product at all times for inspection and audit. 
Contractor is to afford the Contract Administrator all necessary assistance during those 
inspections and/or audits. The Contract Administrator will decide any and all questions that may 
arise as to the quality and acceptability of work performed, and as to the manner of performance 
and rate of progress of the work. The Contract Administrator will determine the amount of work 
performed and materials furnished which are to be paid under this Contract. Failure of the 
Contract Administrator during the progress of the Contract, to: (i.) discover or reject 
unacceptable work; (ii.) discover work not in accordance with the Contract; or, (iii.) failure to 
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exercise any remedies in connection therewith, shall not be deemed an acceptance thereof, nor a 
waiver, of TFC's right to full performance of the Contract. 

(b) Contractor agrees to conduct all of its services under this Contract by and 
through appropriate communications with the Contract Administrator. No work, installation or 
other services shall be unde1iaken by Contractor except with the prior written direction of the 
Contract Administrator. Contractor understands and agrees that work, installation or any other 
service performed without the prior written direction of the Contract Administrator is work 
outside the scope of this Contract and shall be performed exclusively at Contractor's risk and 
own expense. 

1.17. CONTRACTOR ACCESS. Access routes, entrance gates or doors, parking and storage 
areas, and other necessary Contactor access, along with any imposed time limitations shall be 
designated by the Contract Administrator. Contractor shall conduct operations in strict 
observation of the access routes and other areas established. Under no circumstances shall any 
of Contractor's personnel, vehicles, or equipment enter or move upon any area not authorized by 
the Contract Administrator for access by Contractor. 

1.18. EXISTING UTILITIES AND STRUCTURES. Contractor shall adequately protect the work, 
TFC's property, adjacent prope1iy and the public. In the event of damage to facilities as a result 
of Contractor's operations, Contractor shall take immediate steps to notify the Contract 
Administrator and subsequently repair or restore all services to the satisfactory approval of the 
Contract Administrator. Further, Contractor shall engage any additional outside services which 
may be necessary to facilitate repairs until services are restored. All costs involved in making 
repairs and restoring disrupted services shall be at the expense of Contractor, and Contractor 
shall be fully responsible for any and all claims resulting from the damage. The Contract 
Administrator may elect to perform such repairs and deduct the cost of such repairs, 
replacements, and outside services from amounts due to Contractor. Upon the approval of the 
Contract Administrator, Contractor shall have the right to utilize air, water, gas, steam, 
electricity, and similar items of expense from existing outlets on TFC's property. 

1.19. STORAGE/WASTE REMOVAL. Contractor will be allowed to store materials and 
equipment in performance of this Contract, other than that required under Sections 1.3, 1.4 and 
1.5 of this Contract, only if space is available in each building. Storage space will be arranged 
through the Contract Administrator. Contractor shall keep the premises clean on a continual 
basis, and no trash or debris will be permitted to accumulate in work areas. Contractor shall be 
responsible for removal and disposal of all waste packaging material associated with this 
Contract including, if applicable, the rental of a waste receptacle. If needed, site placement of the 
waste receptacle shall be approved by the Contract Administrator. 

1.20. CHEMICALS. Contractors and subcontractors shall provide TFC Risk Management 
Program (hereinafter refeITed to as "Risk Management") personnel a legible Material Safety Data 
Sheet (hereinafter referred to as "MSDS") on all chemicals used or brought onto TFC controlled 
property. MSDS's shall be submitted to Risk Management personnel prior to the start of work. 

1.21. SECURITY AND IDENTIFICATION. Contractor shall abide by all procedures and rules as 
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conveyed by the Contract Administrator regarding security requirements of the building where 
work is to be performed. All Contractor and any subcontractor personnel must wear uniform 
clothing to identify the company for which they work. Shmis and/or muscle shirts shall not be 
worn at any time. 

1.22. DISPOSAL OF SALVAGEABLE ITEMS. The Contract Administrator shall mark and/or 
otherwise inform Contractor of any material that will be salvaged by TFC. Disposal may include 
depositing in a central location for salvage by TFC or delivery to TFC's warehouse located at 
6506 Bolm Road, Austin, Texas or such other location as determined by the Contract 
Administrator. 

1.23. SMOKING. All TFC facilities where work is to be performed are nonsmoking buildings. 
Contractor's employees are prohibited from smoking in all areas except in areas designated for 
smoking. 

1.24. EXAMINATION OF PREMISES. Contractor shall be held to have examined all facilities in 
which the work will take place and to be familiar with the conditions under which the work will 
be accomplished. Contractor shall inspect existing conditions prior to commencing work, 
including elements subject to damage or movement during the performance of services under this 
Contract. 

II. TERM. 

2.1. CONTRACT AWARD. (a) This Contract shall be effective as of September 1, 2019 and 
shall expire on August 31, 2021, unless extended by the parties by amendment to this Contract or 
terminated earlier, as provided in Section 2.03 below. This Contract may be renewed for one (1) 
additional two (2) year period, provided that renewal is executed in writing prior to expiration of 
the cun-ent contract term. Any renewals shall be at the same te1ms and conditions, plus any 
approved changes. 

(b) Notwithstanding the termination or expiration of this Contract, the 
provisions of this Contract regarding confidentiality, indemnification, transition, records right to 
audit and independent audit, property rights, dispute resolution, invoice and fees verification, and 
default shall survive the termination or expiration dates of this Contract. 

22. WORKING HOURS. Contract work shall be performed during normal working hours of 
7:00 a.m. -6:00 p.m., Monday through Friday. Contract work may also be perfo1med at hours 
other than normal business hours, at the direction of the Contract Administrator, in order to meet 
required schedules. 

23. TERMINATION. (a) Termination with Default. TFC may terminate this Contract 
immediately for default by providing written notice to Contractor of such termination if the 
Contractor fails to execute the work properly, perfmms work in an unsatisfactory manner, or fails 
to perfo1m any provision of the Contract. In the event of abandonment or default, Contractor will 
be responsible for paying damages to TFC, including but not limited to, the cost to re-solicit this 
Contract and any consequential damages to the State of Texas or TFC resulting from 
Contractor's non-performance. The defaulting Contractor will not be considered in the re-
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solicitation and may not be considered in future solicitations for the same type of work, unless 
the scope of work is significantly changed. 

(b) Termination without Default. TFC may, at its sole option and discretion, 
te1minate this Contract at any time, for any reason whatsoever, in whole or in paii, by giving 
written notice (hereinafter refened to as the "Notice of Termination") to Contractor at leastthi1iy 
(30) days prior to the effective date of termination or reduction in the scope of work. In the event 
of termination by TFC under this subsection, Contractor shall be governed by the terms and 
conditions, and shall perf01m the acts outlined in the following Section 2.03(c) 

( c) Implementation of Termination. Contractor shall te1minate all work under 
the Contract to the extent and on the date specified in the Notice of Termination and until such 
date shall, to the extent stated in the Notice of Termination, do such work as may be necessary 
and be compensated only for such work as may be necessary as determined by the Contract 
Administrator to preserve the work in progress and to protect materials, buildings, and 
equipment. In the event of termination by TFC, TFC shall pay Contractor for all work 
satisfactorily performed up to the effective date of termination or reduction in the scope of work 
in accordance with the prices included in the scope of work. 

( d) Te1mination by Contractor. Contractor may terminate the Contract upon 
providing sixty (60) days written notice to TFC. In the event of termination by Contractor, 
Contractor shall be governed by the terms and conditions of this Contract and shall perf01m the 
acts outlined in Section 2.03(c) above. Contractor will be held responsible for additional cost 
incmTed from the termination of this Contract. 

2.4. UNSATISFACTORY PERFORMANCE. TFC may consider the following levels of 
performance by Contractor as unsatisfactory. An unsatisfactory performance dete1mination is not 
limited to the following: 

(i) more than two (2) service Callbacks to provide elevator 
maintenance services within thirty (30) calendar days; 

(ii) more than two (2) instances within one (1) calendar year of 
Contractor personnel assigned to an authorized Service Call not having the skill or knowledge to 
perform the required service; 

(iii) more than two (2) instances within one (1) calendar year of which 
response time to a Service Call exceeds thirty (30) minutes or less during normal working hours 
and no more than foiiy-five (45) minutes outside of normal working hours; 

(iv) more than two (2) instances within one (1) calendar year of which 
response to an emergency Callback exceeds thirty (30) minutes or less during normal working 
hours and no more than f01iy-five (45) minutes outside of normal working hours; 

(v) failure to complete Major Repairs within the times prescribed in 
Section 1.13 of this Contract; 
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(vi) failure to establish and adhere to the Preventative Maintenance 
Schedule and site visits and documentation of same on the PM Checklist and Service log Book; 

(vii) failure to timely complete and document required inspections and 
con-ection of discrepancies found; 

(viii) failure to timely submit Service Call and Callback Reports and 
certification of completed maintenance; and, 

(xi) failure to maintain an adequate supply of paiis included in Sections 
1.05 and 1.06 of this Contract. 

(x) failure to have supervisor perform monthly walkthroughs per 
Section 1.10 of this Contract. 

2.5. CORRECTIVE ACTION PLAN. (a) IfTFC identifies one or more instances of Contractor's 
unsatisfactory performance based on any of the circumstances set forth in Section 2.04 above or 
otherwise based on Contractor's obligations under this Contract, the Contract Administrator may 
request a con-ective action plan ("Co1Tective Action Plan") from Contractor by notifying 
Contractor in writing of the issue(s) which constitute unsatisfactory performance and direct 
Contractor to provide a written Con-ective Action Plan. 

(b) Contractor shall deliver a Con-ective Action Plan within ten (10) business 
days of Contract Administrator's notification, and such plan shall be subject to written approval 
by the Contract Administrator. The Con-ective Action Plan shall address how Contractor will 
con-ect the instances of unsatisfactory performance identified by TFC, and provide that 
Contractor shall, unless otherwise approved in advance by the Contract Administrator, complete 
all actions set fmih in the Con-ective Action Plan no later than thirty (30) calendar days following 
Contractor Administrator's approval of the Plan. 

(c) Failure to conect all identified elements of unsatisfactory perfmmance 
included in the notice requesting the Con-ective Action Plan, within the time as set fo1ih in this 
paragraph, shall entitle TFC to avail itself of one or more of the following remedies at TFC's sole 
discretion: 

(i) TFC's removal of one (1) or more Facilities from the scope of this 
Contract; and/or, 

(ii) TFC's termination of this Contract. 

( d) If Contractor is required to deliver and perform under more than one (1) 
Conective Action Plan within any period of twelve (12) continuous months during the te1m of 
this Contract, and regardless of whether or not Contractor successfully completes such 
Con-ection Action Plans, TFC may consider such conduct to amount to Contractor's continuing 
material nonperfo1mance of services under this Contract. In such an event, TFC shall be entitled 
to avail itself of one or more of the following remedies at TFC's sole discretion: 
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(i) TFC's removal of one or more Facilities from the scope of this 
Contract; 

(ii) TFC's imposition of liquidated damages on Contractor in an 
amount equal to ten percent (10%) of the amount of compensation otherwise payable by TFC to 
Contractor under this Contract for work performed during the three (3) month period preceding 
the date the most recently submitted Conective Action Plan was approved by the Contract 
Administrator; and/or, 

(iii) TFC's termination of this Contract. 

2.6. No LIABILITY UPON TERMINATION. If this Contract is terminated for any reason, TFC 
and the State of Texas shall not be liable to Contractor for any damages, claims, losses, or any 
other amounts arising from or related to any such termination absent an award of damages 
pursuant to Texas Government Code, Chapter2260. 

III. CONSIDERATION. 

3 .1. CONTRACT LIMIT AND FEES AND EXPENSES. (a) The total amount of this Contract shall 
not exceed the sum of One Million Nine Hundred Fifty-One Thousand Five Hundred Eighty-Four 
and Noll 00 Dollars ($1,951,584.00). This amount includes a Base Contract Amount for each of the 
two (2) fiscal years of the Initial Te1m, and a not-to-exceed amount to cover any Additional 
Services, as defined in Section 3.03, during the Initial Te1m, as set forth in Table 1 Initial Term. 

Table 1 Initial Term 

Base Contract Amount - Fiscal year ("FY") 2020 (September 1, 2019 $885,480.00 
through August 31, 2020) 

Base Contract Amount - FY 2021 (September 1, 2020 through August $885,480.00 
31, 2021) 

Additional Services - FY 2020 and FY 2021 $180,624.00 

Total Contract Amount $1,951,584.00 

(b) Pricing fees will be invoiced in accordance with Exhibit A - Building List 
and Compensation and Fees, attached hereto and incorporated herein for all purposes. Any changes 
to the not-to-exceed amount of this Contract or pricing fees set forth in Exhibit A- Building List 
and Compensation and Fees, shall be submitted to TFC for review and shall be approved by 
amendment to this Contract. 

( c) If, at any time during the term of this Contract, Contractor reduces the 
comparable price of any article or service covered by the Contract to customers other than TFC, 
the prices charged to TFC for such articles or services shall also be reduced propmiionately. 
Such reduction shall be effective at the same time and in the same manner as the reduction in 
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price to customers other than TFC. In addition to invoicing at the reduced prices, Contractor shall 
furnish promptly to TFC complete information regarding the reduction. 

3.2. PAYMENTS To CONTRACTOR. (a) Payments to Contractor will be made on a monthly 
basis and within thirty (3 0) days from receipt of a conect invoice or billing statement in 
accordance with the Texas Government Code, Chapter 2251, Texas Prompt Payment Act. An 
invoice is considered received on the date it is date stamped by TFC. Contractor will be paid for 
completion of work accepted and approved by the Contract Administrator. For large projects, 
partial payment may be allowed once per month on completed work with acceptance and 
approval of the Contract Administrator. 

(b) Contractor will be paid for work perf01med to the end of the preceding 
month, provided that the work required to be performed under the Contract shall have been fully 
and satisfactorily completed, accepted, and approved by TFC's Contract Administrator. 

( c) Contractor shall invoice TFC for work performed by vendor identification 
number, building, Delivery Release number, if applicable, and purchase order number. Invoices 
must include the purchase order number, the number of employees that worked on the job, the 
number of hours, and a copy of the project service ticket. Additionally, invoices for any materials 
purchased for each project must be provided. Address for submission is: Texas Facilities 
Commission, Accounts Payable, P.O. Box 13047, Austin, Texas 78711-3047 or via email at 
accountspayable@tfc. state. tx. us. 

3.3. ADDITIONAL SERVICES AND ADJUSTMENTS. (a) "Additional Services" are those services 
not included in Article I of this Contract which may be requested by TFC at any time for the 
duration of this Contract. Upon request by TFC for Additional Services, Contractor shall prepare 
and submit to TFC a proposal for such services requested. Additional Services will be charged at 
the rates set f011h in Exhibit A- Building List and Compensation and Fees and shall be 
documented by a Delivery Release. 

(b) Additional Services may also include the addition of elevators for which 
no unit price was included in Exhibit A - Building List and Compensation and Fees and may be 
added to this Contract provided TFC and Contractor agree to a unit price. Prices for any 
additional elevators shall be calculated by comparing such elevators to similar elevators included 
in Exhibit A-Building List and Compensation and Fees. The addition of elevators shall be 
documented by amendment to this Contract. 

(c) At any time, TFC may adjust the Contract, in whole or in part, with thi11y 
(30) days' notice to Contractor. An adjustment will be made when a service is no longer 
required, or when wananty expires on new and renovated elevators for which prices have been 
obtained in Exhibit A- Building List and Compensation and Fees. Adjustments shall be in 
accordance with the unit prices quoted in Exhibit A - Building List and Compensation and Fees 
and shall be documented by amendment to this Contract. 
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4.1. REQUIRED QUALIFICATIONS. At all times during the te1m of the Contract, Contractor 
shall have available, under direct employment and supervision, the necessary qualified personnel, 
organization and facility to properly fulfill all the terms and conditions of this Contract. In 
addition, Contractor's personnel shall demonstrate that they meet or exceed the following 
qualifications: 

(i) managerial staff shall have five (5) years of experience managing 
contracts and satisfactorily maintaining elevators of the type, grade and degree included in this 
Contract; 

(ii) All Service Mechanics assigned to perform services under this 
Contract shall be trained and familiar with ANSI/ ASME 17 .1; and, 

(iii) personnel and subcontractors who will be perf01ming the services 
required under this Contract shall have a minimum of four ( 4) years of experience in the 
maintenance of elevator equipment with the same types and model numbers to the equipment 
listed in Exhibit A - Building List and Compensation and Fees and Exhibit C Elevator 
Equipment Listing, attached hereto and incorporated herein for all purposes. 

4.2. GENERAL AND CRIMINAL BACKGROUND CHECKS. (a) Contractor represents and 
wan-ants that Contractor and Contractor's employees have not been convicted of a felony 
criminal offense, or that, if such a conviction has occurred, Contractor has fully advised TFC as 
to the facts and circumstances sun-ounding the conviction. 

(b) Contractor's employees and subcontractors that will complete any work 
on-site at a state-owned property may be subject to a criminal background check. Any expense 
associated with such criminal background check shall be borne by Contractor. If requested by 
TFC, a complete criminal background check shall be completed before any employee performs 
services at the site and may be requested at any time thereafter. Criminal background checks 
must be accomplished by the Texas Department of Public Safety (hereinafter refe1Ted to as 
"DPS"), which includes fingerprint processing by an independent third-party company selected 
by DPS. Upon receipt of the fingerprints of Contractor's employees and/or subcontractors, DPS 
or TFC, will adjudicate the results of the criminal background searches in accordance with the 
criteria set forth in Exhibit D - Criminal Background Checks and Application Guidelines, 
attached hereto and incorporated herein for all purposes. 

4.3. REMOVAL OF PERSONNEL. TFC may request that the Contractor replace unsatisfactory 
personnel, which request shall not be unreasonably denied. 

4.4. CONTRACTOR ACCESS. Access routes, entrance gates or doors, parking and storage 
areas, and other necessary Contactor access, along with any imposed time limitations shall be 
designated by TFC's Contract Administrator. Contractor shall conduct operations in strict 
observation of the access routes and other areas established as described above. Under no 
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circumstances shall any of Contractor's personnel, vehicles, or equipment enter or move upon 
any area not authorized by TFC's Contract Administrator for access by Contractor. 

4.5. CONTRACTOR PARKING. Parking, for Contractor vehicles when performing work, must 
be coordinated through the Contract Administrator. Contract Administrator will aITange parking 
according to parking availability at the job site. Parking in close proximity to the project may not 
be possible. Subcontractors may be required to utilize remote parking & carpooling when space 
is not available. 

4.6. CONTRACTOR SAFETY. (a) All Contractors and subcontractors conducting work for 
TFC shall abide by all OSHA rules and regulations provided by the Department of Labor, 
OSHA, Code of Federal Regulations, Chapter 29. Employees of Contractor and subcontractors 
shall be trained in accordance with Chapter 29, Occupational Safety and Health Regulations 
(hereinafter referred to as "OSHA"). 

(b) Contractor and subcontractors shall inform the Contract Administrator of 
their Hazardous Electrical Energy Control, Lockout/Tag-out Procedure. Contractor's procedure 
must meet or exceed TFC's procedure as dete1mined by the Contract Administrator. 

( c) Work shall not be done on energized electrical circuits, components or 
equipment. When de-energizing is impractical due to possible harm to personnel, equipment or 
facility damage, negative onsite or offsite environmental impact, or business inte1Tuption 
Contractor must follow OSHA requirements as detailed in OSHA Regulations 1910.331-1910.3 

4.7. CONTRACTOR COOPERATION. (a) Contractor agrees to conduct all of its services under 
this Contract by and through appropriate communications with the Contract Administrator. No 
work, installation or other services shall be undertaken by Contractor except with the prior 
written direction of the Contract Administrator. 

(b) Contractor understands and agrees that work, installation or any other 
service performed without the prior written direction of the Contract Administrator is work 
outside the scope of this Contract and shall be performed exclusively at Contractor's risk. 

( c) Contractor agrees to employ competent personnel meeting the 
requirements outlined in the specifications, who shall be satisfactory to TFC. Personnel assigned 
to perform services under this Contract may not be reassigned without the prior written approval 
by the Contract Administrator. TFC may request that Contractor replace unsatisfactory 
personnel, which request shall not be umeasonably denied. 

( d) Contractor agrees to cooperate and coordinate its work with that of other 
Contractors retained by owner. Upon discovery of an apparent conflict in the sequencing of 
work with another Contractor, Contractor shall repmi the concern to the Contract Administrator 
who will resolve the conflict. 

4.8. E-VERIFY. (a) By entering into this Contract, Contractor certifies and ensures that it 
utilizes and will continue to utilize, for the term of this Contract, the U.S. Department of 
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Homeland Security's E-Verify system, in accordance with the U.S. Department of Homeland 
Security's rules, to determine the eligibility of: 

(i) all persons employed to perform duties within the State of Texas, 
during the term of the Contract; and 

(ii) all persons (including subcontractors) assigned by the Contractor to 
perfmm work pursuant to the Contract, within the United States of America. 

(b) Contractor shall provide, upon request of TFC and if available, an 
electronic or hardcopy screenshot of the confirmation or tentative non-confirmation screen 
containing the E-Verify case verification number for attachment to the Form I-9 for the three (3) 
most recent hires that match the criteria above, by the Contractor, and Contractor's 
subcontractors, as proof that this provision is being followed. IF THIS CERTIFICATION IS 

FALSELY MADE, THE CONTRACT MAY BE IMMEDIATELY TERMINATED, AT THE DISCRETION OF 

TFC, AND AT NO FAULT TO TFC, WITH NO PRIOR NOTIFICATION. CONTRACTOR SHALL ALSO BE 

RESPONSIBLE FOR THE COSTS OF ANY RE-SOLICITATION THAT TFC MUST UNDERTAKE TO 

REPLACE THE TERMINATED CONTRACT. 

(c) For persons not eligible for E-Verify screening, Contractor (including 
subcontractors) shall provide, upon request by TFC, another form of documentation of proof of 
eligibility to work in the United States of America. 

4.9. ABSENTEEISM AND VACATION. Contractor is responsible for moving staff, as needed, to 
cover for vacancies, sick leave and vacations. Failure to provide sufficient employee staffing to 
meet Contract requirements may result in TFC's dete1mination that Contractor shall be required 
to create and execute a Conective Action Plan, in accordance with the terms of Section 2.05 of 
this Contract. Contractor shall provide any and all relief personnel or overtime personnel, as 
necessary, at no cost to TFC to ensure that the provisions of this Contract are performed. 

4.10. INDEPENDENT CONTRACTOR. It is understood and agreed by TFC and Contractor that 
Contractor is retained as an independent contractor and in no event shall any employee hired by 
Contractor be considered an employee ofTFC. 

V. STATE FUNDING. 

5.1. STATE FUNDING. (a) This Contract shall not be construed as creating any debt on behalf 
of the State of Texas and/or TFC in violation of TEX. CONST. art. III, § 49. In compliance with 
TEX. CONST. art. VIII, § 6, it is understood that all obligations of TFC hereunder are subject to the 
availability of state funds. If such funds are not appropriated or become unavailable, this Contract 
may be terminated. In that event, the parties shall be discharged from further obligations, subject to 
the equitable settlement of their respective interests accrued up to the date of termination. 

(b) Furthermore, any damages due under this Contract should not exceed the 
amount of funds appropriated for payment under this Contract, but not yet paid to Contractor, for 
the fiscal year budget in existence at the time of the breach; provided, however, the foregoing 
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shall not be construed as a waiver of sovereign immunity. 

VI. RECORDS, AUDIT, PROPRIETARY INFORMATION, AND PUBLIC 
DISCLOSURE. 

6.1. SUPPORTING DOCUMENTS, RETENTION; RIGHT To AUDIT; INDEPENDENT AUDITS. (a) 
Contractor shall maintain and retain supp01ting fiscal and any other documents relevant to 
showing that any payments under this Contract were expended in accordance with the laws and 
regulations of the State of Texas, including but not limited to, requirements of the Comptroller of 
the State of Texas and the State Auditor. Contractor shall maintain all such documents and other 
records relating to this Contract and the State's prope1ty for a period of seven (7) years after the 
date of submission of the final invoices or until a resolution of all billing questions, whichever is 
later. Contractor shall make available at reasonable times and upon reasonable notice, and for 
reasonable periods, all documents and other information related to the Contract. Contractor and 
any subcontractors shall provide the State Auditor with any information that the State Auditor 
deems relevant to any investigation or audit. Contractor must retain all work and other supporting 
documents pertaining to this Contract, for purposes of inspecting, monitoring, auditing, or 
evaluating by TFC and any authorized agency of the State of Texas, including an investigation or 
audit by the State Auditor. 

(b) Contractor shall cooperate with any authorized agents of the State of 
Texas and shall provide them with prompt access to all of such State's work as requested. The 
acceptance of funds by Contractor or any other entity or person directly under this Contract, or 
indirectly through a subcontract under this Contract, shall constitute acceptance of the authority 
of the State Auditor to conduct an audit or investigation in connection with those funds. 
Contractor acknowledges and understands that the acceptance of funds under this Contract shall 
constitute consent to an audit by the State Auditor, Comptroller or other agency of the State 
of Texas. Contractor shall ensure that this paragraph concerning the State's authority to audit 
funds received indirectly by subcontractors through Contractor and the requirement to cooperate 
is included in any subcontract it awards. Furthe1more, under the direction of the legislative audit 
committee, an entity that is the subject of an audit or investigation by the State Auditor must 
provide the State Auditor with access to any information the State Auditor considers relevant to 
the investigation or audit. 

6.2. CONFIDENTIALITY. Contractor shall keep confidential all information, in whatever foim, 
produced, prepared, observed or received by Contractor to the extent that such inf01mation is: 

(i) confidential by law; 

(ii) marked or designated "confidential", or words to that effect, by 
TFC; or 

(iii) information that Contractor is otherwise required to keep 
confidential by this Contract. 

6.3. PUBLIC RECORDS. Notwithstanding any provisions of this Contract to the contrary, 
Contractor understands that TFC will comply with the Texas Public Information Act, Texas 
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Government Code, Chapter 552. If contacted by TFC, Contractor will cooperate with TFC in the 
production of documents responsive to the request. Contractor agrees to provide the documents 
responsive to the request in the foimat and within the time frame specified by TFC. Contractor 
may request that TFC seek an opinion from the Office of the Texas Attorney General. However, 
the final decision whether to seek a ruling from the Office of the Texas Attorney General will be 
made by TFC in its sole discretion to comply with the legal requirements of the Texas Public 
Information Act. Additionally, Contractor will notify TFC's general counsel within twenty-four 
(24) hours of receipt of any third-party requests for information written, produced, collected, 
assembled, or maintained in connection with this Contract and/or any amendment to this 
Contract. This Contract and/or any amendment to this Contract and all data and other information 
generated or otherwise obtained in its performance is subject to the Texas Public Information 
Act. Contractor agrees to maintain the confidentiality of information received from the State of 
Texas during the perfmmance of this Contract, including information which discloses 
confidential personal information particularly, but not limited to, social security numbers. 
Furthermore, Contractor is required to make any information created or exchanged with the State 
pursuant to this Contract, and not otherwise excepted from disclosure under the Texas Public 
Information Act, available in a format that is accessible by the public as specified by TFC at no 
additional charge to the State. 

6.4. PUBLIC DISCLOSURE. No public disclosures or news releases pe1iaining to this Contract 
shall be made without prior written approval ofTFC. 

VII. CONTRACATOR'S RESPONSIBILITIES ANDWARRANTIES. 

7.1. CONTRACTOR RESPONSIBILITIES. Contractor shall be responsible for damage to TFC' s 
equipment, and/or the workplace and its contents, by its works, its negligence in work, its 
personnel, or its equipment by Contractor's staff or subcontractors. Contractor shall be 
responsible and liable for the safety, injury, and health of its working personnel while its 
employees are performing work for TFC. 

72 PERFORMANCE STANDARDS. All work performed under this Contract shall be in 
accordance with applicable terms and conditions of this Contract and shall comply with all 
federal, state, and local laws and rules relating to elevator maintenance services. 

73. w ARRANTY ON SAFETY AND HEALTH REQUIREMENTS. Contractor shall procure, at 
Contractor's expense, all necessary and required licenses and permits necessary for the 
performance of this Contract. Contractor represents and warrants that the services provided under 
this Contract comply with all applicable federal health and safety standards, including but not 
limited to, OSHA, the International Building Code, the International Mechanical Code, the 
National Fire Protection Association and all Texas health and safety standards. All electrical 
items must also bear the appropriate listings and certification from the Underwriters Laboratories 
Inc., Factory Mutual Research Corporation or National Electrical Manufacturers Association. 

7.4. PERFORMANCE WARRANTY. All work performed under this Contract shall be in 
accordance with applicable te1ms and conditions of this Contract and of local codes and 
ordinances and any other authority having lawful jurisdiction. Work performed under this 
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Contract shall meet all applicable requirements of the latest revision of the ANSI/ ASME 1 7 .1 
Safety Code for Elevators and Escalators, International Mechanical Code, National Electrical 
Code, OSHA requirements, the Americans with Disabilities Act Accessibility Guidelines, as well 
as the manufacturer's standard recommendation manual for service and repair. Contractor shall 
guarantee all work included in the Contract against any defects in workmanship and shall 
satisfactorily correct, at no cost to TFC, any such defect that may become apparent within a 
period of one (1) year after completion of work. The warranty period shall commence upon the 
date of acceptance by TFC. 

7.5. MATERIAL WARRANTY. All material and equipment furnished under this Contract is 
guaranteed by Contractor to be in compliance with this Contract, fit and sufficient for the 
purpose intended, new and free from defects. Materials furnished under this Contract shall be the 
latest improved models in current production, as offered to commercial trade, and shall be of 
quality material. USED, SHOPWORN, DEMONSTRATOR, PROTOTYPE, 
RECONDITIONED, OR DISCONTINUED MODELS OR MATERIAL ARE NOT 
ACCEPTABLE. The wmranty period for Contractor-provided materials shall be for a period of 
one (1) year after completion of the installation or within the manufacturer's wmranty, whichever 
is longer. The warranty period shall commence upon date of acceptance by TFC. Contractor shall 
provide the Contract Administrator with all manufacturers' warranty documents within five (5) 
business days of completion of each project. 

7.6. No LITIGATION WARRANTY. Contractor represents and warrants that it is not a party to 
or otherwise substantively involved in any matter involving litigation, or any administrative or 
regulatory proceeding, which, if decided adversely to Contractor's interests, could be reasonably 
expected to adversely affect Contractor's ability to fully and timely perf01m all of its obligations 
under this Contract. Contractor agrees that in the event any action, event or circumstance occurs, 
that could be reasonably expected to adversely affect Contractor's ability to fully and timely 
perfo1m all of its obligations under this Contract, Contractor shall provide written notice to TFC 
of such action, event or circumstance, and shall continue to update TFC in writing every thirty 
(30) days thereafter of the status of the action, event or circumstance, until otherwise directed by 
TFC. 

VIII. BONDS, INSURANCE, INDEMNIFICATION AND LEGAL OBLIGATIONS. 

8.1. BONDS. 

(a) Payment and Performance Bonds. Prior to commencement of work under a 
Delivery Release under this Contract, Contractor is required to tender payment and performance 
bonds to TFC, as required by Texas Government Code, Chapter 2253, when the following 
circumstances apply: 

(i) A performance bond is required if a Delivery Release under this 
Contract is in an amount in excess of $100,000.00. The performance bond is solely for the 
protection ofTFC. The performance bond is to be for the sum of a Delivery Release of 
$100,000.00 or more, to guarantee the faithful performance of the work in accordance with the 
Contract. The performance bond shall be effective through Contractor's warranty period. When 
submitting a proposal for services as requested by the Contract Administrator. Contractor shall 
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(ii) A payment bond is required if a Delivery Release under this 
Contract is in an amount in excess of $25,000.00. The payment bond is to be for the sum of a 
Delivery Release in excess of $25,000.00 and is payable to TFC solely for the protection and use 
of payment bond beneficiaries who have a direct contractual relationship with Contractor or a 
subcontractor. When submitting a proposal for services as requested by the TFC Contract 
Administrator, Contractor shall provide documentation for the cost of the payment bond. 

(b) Each bond shall be executed by a corporate surety or sureties authorized to 
do business in the State of Texas and acceptable to TFC, on TFC's form, attached hereto and 
incorporated herein as Exhibit E-Payment and Performance Bond [Forms], and in compliance 
with the relevant provisions of the Texas Insurance Code. If any bond is for more than ten (10) 
percent of the surety's capital and surplus, TFC may require certification that the company has 
reinsured the excess portion with one or more reinsurers authorized to do business in the State. A 
reinsurer may not reinsure for more than ten (10) percent of its capital and surplus. If a surety 
upon a bond loses its authority to do business in the State, Contractor shall, within thirty (30) 
days after such loss, furnish a replacement bond at no added cost to TFC. 

( c) Each bond shall be accompanied by a valid power of attorney (issued by 
the surety company and attached, signed and sealed with the corporate embosses seal, te> the 
bond) authorizing the attorney in fact who signs the bond to commit the company to the terms of 
the bond, and stating any limit in the amount for which the attorney can issue a single bond. 

( d) The process of requiring and accepting bonds and making claims 
thereunder shall be conducted in compliance with Texas Government Code, Chapter 2253. IF 
FOR ANY REASON A STATUTORY PAYMENT OF PERFORMANCE BOND IS NOT HONORED BY THE 

SURETY, CONTRACTOR SHALL FULLY INDEMNIFY AND HOLD OWNER HARMLESS OF AND FROM 

ANY COSTS, LOSSES, OBLIGATIONS OR LIABILITIES IT INCURS AS A RESULT. 

( e) TFC shall furnish certified copies of the payment bond and the related 
Contract to any qualified person seeking copies who complies with Texas Government Code, 
Section 2253.026. 

(f) Claims on payment bonds must be sent directly to Contractor and its 
surety in accordance with Texas Government Code, Section 2253.041. All payment bond 
claimants are cautioned that no lien exists on the funds unpaid to Contractor on such Contract, 
and that reliance on notices sent to TFC may result in loss of their rights against Contractor 
and/or its surety. TFC is not responsible in any manner to a claimant for collection of unpaid 
bills and accepts no such responsibility because of any representation by any agent or employee. 

(g) The rights of subcontractors regarding payment are governed by Texas 
Property Code, Sections 53.231-53.239 when the value of a Delivery Release is less than 
$25,000.00. These provisions set out the requirements for filing a valid lien on funds unpaid to 
Contractor as of the time of filing the claim, actions necessary to release the lien and satisfaction 
of such claim. 

(h) Sureties shall be listed on the US Department of the Treasury's Listing 
Approved Sureties stating companies holding Ce1iificates of Authority as acceptable sureties on 
federal bonds and acceptable reinsuring companies (Department Circular 570). 
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8.2. INSURANCE. (a) Prior to the commencement of work under this Contract, Contractor 
agrees to carry and maintain insurance in the following types and amounts for the duration of this 
Contract, to furnish ce1iificates of insurance including corresponding policy endorsements, and 
make available, at no cost to TFC, copies of policy declaration pages and policy endorsements as 
evidence thereof: 

(b) Workers' Compensation and Employers' Liability coverage with 
minimum policy limits for employers' liability of $1,000,000.00 bodily injury per accident, 
$1,000,000.00 bodily injury disease policy limit and $1,000,000.00 per disease, per employee. 
Workers' compensation insurance coverage must meet the statutory requirements of Texas Labor 
Code, Section 401.011(44). Pursuant to Texas Labor Code Section 406.096, certification in 
writing from Contractor and Contractor's subcontractors shall be provided to TFC upon request 
and without expense. 

( c) Commercial General Liability with a combined single limit of 
$1,000,000.00 per occurrence for coverage A and B including products/completed operations, 
where appropriate, with a separate aggregate of $2,000,000.00 for bodily injury and for prope1iy 
damages. The general aggregate limit shall apply on a per Project/Location basis. The policy 
shall contain the following provisions: 

(i) blanket contractual liability coverage for liability assumed under 
the Contract; 

(ii) independent contractors' coverage; 

(iii) State of Texas, TFC, its officials, directors, employees, 
representatives and volunteers must be listed as additional insureds; 

(iv) thirty (30) day Notice of Cancellation in favor of TFC; and 

(v) Waiver of Transfer Right of Recovery Against Others in favor of 
TFC. 

( c) Business Automobile Liability Insurance for all owned, non-owned and 
hired vehicles with a minimum combined single limit of $500,000.00 per accident for bodily 
injury and property damage. Alternate acceptable limits are $250,000.00 bodily injury per 
person, $500,000.00 bodily injury per accident and at least $100,000.00 property damage 
liability per accident. The policy shall contain the following endorsements in favor of TFC: 

(i) Waiver of Subrogation endorsement; 

(ii) Thiliy (30) day Notice of Cancellation endorsement; and 

(iii) Additional Insuredendorsement. 

(d) Umbrella Liability Insurance for an amount of not less than $5,000,000.00 
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that provides coverage at least as broad as and applies in excess and follows the form of the 
primary liability coverages required hereinabove. The policy shall provide "drop down" coverage 
where underlying primary insurance coverage limits are insufficient or exhausted. 

8.3. GENERAL REQUIREMENTS FOR INSURANCE. (a) Contractor shall be responsible for 
deductibles and self-insured retention, if any, stated in policies. All deductibles or self-insured 
retention shall be disclosed on the ce1iificate of insurance required above. If coverage is 
underwritten on a claims-made basis, the retroactive date shall be coincident with the date of this 
Contract and the certificate of insurance shall state that the coverage is claims made and the 
retroactive date. 

(b) Contractor shall maintain coverage for the duration of this Contract. 
Coverage, including any renewals, shall have the same retroactive date as the original policy 
applicable to the Contract. Contractor shall, on at least an annual basis, provide TFC with an 
insurance certificate as evidence of such insurance. The premium for this extended reporting 
period shall be paid by Contractor. 

( c) Contractor shall not commence work under this Contract until they have 
obtained the required insurance and until such insurance has been reviewed by TFC. Contractor 
shall not allow any subcontractors to commence work until the required insurance has been 
obtained and approved. Approval of insurance by TFC shall not relieve or decrease the liability 
of Contractor hereunder. 

( d) Insurance shall be written by a company licensed to do business in the 
State of Texas at the time the policy is issued and shall be written by a company with an A.M. 
Best rating of A- or better. 

( e) TFC shall be an additional insured as its interests may apply on the 
Commercial General Liability and Business Automobile Liability Policies. 

(f) Contractor shall produce endorsements upon TFC' s request to each 
affected policy: 

(i) Naming TFC, P.O. Box 13047, Austin, Texas 78711 as additional 
insured (except Workers' Compensation). 

(ii) That obligates the insurance company to notify the Contract 
Administrator, TFC-Contract Administrator, P.O. Box 13047, Austin, Texas 78711, of any 
non-renewal, cancellations or material changes at least thhiy (30) days prior to change or 
cancellation. 

(iii) That the "other" insurance clause shall not apply to the State where 
TFC is an additional insured shown on the policy. It is intended that policies required in this 
Contract, covering both TFC and Contractor, shall be considered primary coverage as applicable. 
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(g) TFC shall be entitled, upon request and without expense, to receive copies 
of policies and endorsements thereto and may make any reasonable requests for deletion or 
revision or modification of particular policy te1ms, conditions, limitations, or exclusions except 
where policy provisions are established by law or regulations binding upon either of the parties 
hereto or the underwriter on any such policies and if such request for deletions, revisions, or 
modifications are commercially available. 

(h) Contractor shall not cause any insurance required under this Contract to 
cancel nor permit any insurance to lapse during the term of this Contract. 

(i) TFC reserves the right to review the insurance requirements of this section 
during the effective period of the Contract and to make reasonable adjustments to insurance 
coverage and their limits when deemed necessary and prudent by TFC based upon changes in 
statutory law, court decisions or the claims history of the industry as well as Contractor (such 
adjustments shall be commercially available to Contractor). 

G) Contractor shall provide TFC thirty (30) days written notice of erosion of 
the aggregate limit. 

(k) Actual losses not covered by insurance as required by this Contract shall 
be paid by Contractor. 

(1) Contractor's insurance shall include a waiver of subrogation to TFC for 
the Workers' Compensation and Employers' Liability, Commercial General Liability, and 
Business Automobile Liability policies. 

8.4. INDEMNIFICATION. CONTRACTOR SHALL DEFEND, INDEMNIFY AND 
HOLD HARMLESS TFC, THE STATE OF TEXAS AND ITS CUSTOMERS, AND/OR 
THEIR OFFICERS, AGENTS, EMPLOYEES, REPRESENTATIVES, CONTRACTORS, 
ASSIGNEES, AND/OR DESIGNEES FROM ANY AND ALL LIABILITY, ACTIONS, 
CLAIMS, DEMANDS, OR SUITS, AND ALL RELATED COSTS, ATTORNEY FEES, 
AND EXPENSES ARISING OUT OF, OR RESULTING FROM ANY ACTS OR 
OMISSIONS OF CONTRACTOR OR ITS AGENTS, EMPLOYEES, 
SUBCONTRACTORS, ORDER FULFILLERS, OR SUPPLIERS OF 
SUBCONTRACTORS IN THE EXECUTION OR PERFORMANCE OF THE 
AGREEMENT AND ANY PURCHASE ORDERS ISSUED UNDER THE AGREEMENT. 
THE DEFENSE SHALL BE COORDINATED BY CONTRACTOR WITH THE OFFICE 
OF THE ATTORNEY GENERAL WHEN TEXAS STATE AGENCIES ARE NAMED 
DEFENDANTS IN ANY LAWSUIT AND CONTRACTOR MAY NOT AGREE TO ANY 
SETTLEMENT WITHOUT FIRST OBTAINING THE CONCURRENCE FROM THE 
OFFICE OF THE ATTORNEY GENERAL. CONTRACTOR AND TFC AGREE TO 
FURNISH TIMELY WRITTEN NOTICE TO EACH OTHER OF ANY SUCH CLAIM. 

8.5. INFRINGEMENTS. (a) CONTRACTOR SHALL INDEMNIFY AND HOLD 
HARMLESS THE STATE OF TEXAS AND TFC, AND/OR THEIR EMPLOYEES, 
AGENTS, REPRESENTATIVES, CONTRACTORS, ASSIGNEES, AND/OR 
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DESIGNEES FROM ANY AND ALL THIRD PARTY CLAIMS INVOLVING 
INFRINGEMENT OF UNITED STATES PATENTS, COPYRIGHTS, TRADE AND 
SERVICE MARKS, AND ANY OTHER INTELLECTUAL OR INTANGIBLE 
PROPERTY RIGHTS IN CONNECTION WITH THE PERFORMANCES OR ACTIONS 
OF CONTRACTOR PURSUANT TO THIS AGREEMENT. CONTRACTOR AND TFC 
AGREE TO FURNISH TIMELY WRITTEN NOTICE TO EACH OTHER OF ANY 
SUCH CLAIM. CONTRACTOR SHALL BE LIABLE TO PAY ALL COSTS OF 
DEFENSE INCLUDING ATTORNEYS' FEES. THE DEFENSE SHALL BE 
COORDINATED BY CONTRACTOR WITH THE OFFICE OF THE ATTORNEY 
GENERAL WHEN TEXAS STATE AGENCIES ARE NAMED DEFENDANTS IN ANY 
LAWSUIT AND CONTRACTOR MAY NOT AGREE TO ANY SETTLEMENT 
WITHOUT FIRST OBTAINING THE CONCURRENCE FROM THE OFFICE OF THE 
ATTORNEY GENERAL. 

(b) CONTRACTOR SHALL HA VE NO LIABILITY UNDER THIS 
SECTION IF THE ALLEGED INFRINGEMENT IS CAUSED IN WHOLE OR IN PART 
BY: (i) USE OF THE PRODUCT OR SERVICE FOR A PURPOSE OR IN A MANNER 
FOR WHICH THE PRODUCT OR SERVICE WAS NOT DESIGNED; (ii) ANY 
MODIFICATION MADE TO THE PRODUCT WITHOUT CONTRACTOR'S 
WRITTEN APPROVAL; (iii) ANY MODIFICATIONS MADE TO THE PRODUCT BY 
THE CONTRACTOR PURSUANT TO TFC'S SPECIFIC INSTRUCTIONS; (iv) ANY 
INTELLECTUAL PROPERTY RIGHT OWNED BY OR LICENSED TO TFC; OR (v) 
ANY USE OF THE PRODUCT OR SERVICE BY TFC THAT IS NOT IN 
CONFORMITY WITH THE TERMS OF ANY APPLICABLE LICENSE AGREEMENT. 

( c) IF CONTRACTOR BECOMES A WARE OF AN ACTUAL OR 
POTENTIAL CLAIM, OR TFC PROVIDES CONTRACTOR WITH NOTICE OF AN 
ACTUAL OR POTENTIAL CLAIM, CONTRACTOR MAY (OR IN THE CASE OF AN 
INJUNCTION AGAINST TFC, SHALL), AT CONTRACTOR'S SOLE OPTION AND 
EXPENSE: (i) PROCURE FOR TFC THE RIGHT TO CONTINUE TO USE THE 
AFFECTED PORTION OF THE PRODUCT OR SERVICE; OR (ii) MODIFY OR 
REPLACE THE AFFECTED PORTION OF THE PRODUCT OR SERVICE WITH 
FUNCTIONALLY EQUIVALENT OR SUPERIOR PRODUCT OR SERVICE SO THAT 
TFC'S USE IS NON-INFRINGING. 

8.6. TAXES, WORKERS' COMPENSATION, AND UNEMPLOYMENT INSURANCE 
-INCLUDING INDEMNITY. (a) CONTRACTOR AGREES AND ACKNOWLEDGES 
THAT DURING THE EXISTENCE OF THIS AGREEMENT, CONTRACTOR SHALL 
BE ENTIRELY RESPONSIBLE FOR THE LIABILITY AND PAYMENT OF 
CONTRACTOR'S AND CONTRACTOR'S EMPLOYEES' TAXES OF WHATEVER 
KIND, ARISING OUT OF THE PERFORMANCES IN THIS AGREEMENT. 
CONTRACTOR AGREES TO COMPLY WITH ALL STATE AND FEDERAL LAWS 
APPLICABLE TO ANY SUCH PERSONS, INCLUDING LAWS REGARDING WAGES, 
TAXES, INSURANCE, AND WORKERS' COMPENSATION. TFC AND/OR THE 
STATE SHALL NOT BE LIABLE TO THE CONTRACTOR, ITS EMPLOYEES, 
AGENTS, OR OTHERS FOR THE PAYMENT OF TAXES OR THE PROVISION OF 
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UNEMPLOYMENT INSURANCE AND/OR WORKERS' COMPENSATION OR ANY 
BENEFIT AVAILABLE TO A STATE EMPLOYEE OR EMPLOYEE OF ANOTHER 
GOVERNMENTAL ENTITY CUSTOMER. 

(b) CONTRACTOR AGREES TO INDEMNIFY AND HOLD 
HARMLESS TFC, THE STATE OF TEXAS AND/OR THEIR EMPLOYEES, AGENTS, 
REPRESENTATIVES, CONTRACTORS, AND/OR ASSIGNEES FROM ANY AND ALL 
LIABILITY, ACTIONS, CLAIMS, DEMANDS, OR SUITS, AND ALL RELATED 
COSTS, ATTORNEYS' FEES, AND EXPENSES, RELATING TO TAX LIABILITY, 
UNEMPLOYMENT INSURANCE AND/OR WORKERS' COMPENSATION IN ITS 
PERFORMANCE UNDER THIS AGREEMENT. CONTRACTOR SHALL BE LIABLE 
TO PAY ALL COSTS OF DEFENSE INCLUDING ATTORNEYS' FEES. THE 
DEFENSE SHALL BE COORDINATED BY CONTRACTOR WITH THE OFFICE OF 
THE ATTORNEY GENERAL WHEN TEXAS STATE AGENCIES ARE NAMED 
DEFENDANTS IN ANY LAWSUIT AND CONTRACTOR MAY NOT AGREE TO ANY 
SETTLEMENT WITHOUT FIRST OBTAINING THE CONCURRENCE FROM THE 
OFFICE OF THE ATTORNEY GENERAL. CONTRACTOR AND TFC AGREE TO 
FURNISH TIMELY WRITTEN NOTICE TO EACH OTHER OF ANY SUCH CLAIM. 

8.7. NOTICE TO TFC. In the event Contractor becomes aware of any claim that may be 
subject to the above-described indemnification, Contractor shall notify TFC of such claim within 
five (5) business days of becoming aware. 

8.8. SETTLEMENT AUTHORITY. No settlement of any such claim shall be made by Contractor 
without TFC's prior written approval. 

8.9. LEGAL OBLIGATIONS. Contractor shall procure and maintain for the duration of this 
Contract any state, county, city, or federal license, authorization, insurance, waiver, permit, 
qualification or ce1iification required by statute, ordinance, law, or regulation to be held by 
Contractor to provide the goods or services required by this Contract. Contractor will be 
responsible to pay all taxes, assessments, fees, premiums, permits, and licenses required by law. 
Contractor agrees to be responsible for payment of any such government obligations not paid by 
its subcontractors during performance of this Contract. 

8.10. COMPLIANCE WITH LAWS. Contractor shall comply with all applicable federal, state, and 
local laws, including laws governing labor, equal opportunity, safety, and environmental protection. 
Contractor shall make itself familiar with and at all times shall observe and comply with all federal, 
state, and local laws, ordinances, and regulations, that in any manner affect performance under this 
Contract. 

IX. CONTRACTOR GENERAL AFFIRMATIONS. 

9.L FINANCIAL INTERESTS/GIFTS. (a) Pursuant to Texas Government Code Sections 
572.051 and 2255.001 and Texas Penal Code Section 36.09, Contractor has not given, offered to 
give, nor intends to give at any time hereafter, any economic opportunity, future employment, 
gift, loan, gratuity, special discount, trip, favor, or service to a public servant in connection with 
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(b) Pursuant to Texas Government Code Chapter 573 and Section2254.032, if 
applicable, Contractor certifies that Contractor knows of no officer or employee ofTFC, nor any 
relative within the second degree of consanguinity or affinity of an officer or employee of TFC, 
that has a financial interest in Contractor's company or corporation. Contractor fmiher certifies 
that no partner, corporation, or unincorporated association which employs, retains or contracts 
with, or which may employ, retain, or contract with any of the above, has a financial interest in 
any entity with which Contractor will be dealing on behalf ofTFC. 

9.2. EXECUTIVE HEAD OF AGENCY. Under Texas Government Code Section 669.003 
relating to contracting with an executive of a state agency, Contractor represents that no person 
who, in the past four (4) years, served as an executive ofTFC or any other state agency, was 
involved with or has any interest in this Contract or any contract resulting from this Contractor. If 
Contractor employs or has used the services of a fmmer executive head of TFC or any other state 
agency, then Contractor shall provide the following information: the name of the former 
executive, the name of the state agency, the date of separation from the state agency, the position 
held with Contractor, and the date of employment with Contractor. 

9.3. PRIOR EMPLOYMENT. Contractor ce1iifies that Contractor shall comply with all 
applicable Texas and federal laws and regulations relating to the hiring of fo1mer state employees 
including "revolving door" provisions. Fmihermore, Contractor ce1iifies that if it employs any 
former employee of TFC, such employee will perform no work in connection with this Purchase 
Order during the twelve (12) month period immediately following the employee's last date of 
employment at TFC. 

9.4. CERTIFICATION CONCERNING RESTRICTED EMPLOYMENT FOR FORMER STATE 

OFFICERS OR EMPLOYEES UNDER GOVERNMENT CODE§ 572.069. Contractor certifies that it 
has not employed and will not employ a former TFC or state officer who participated in a 
procurement or contract negotiation for TFC involving Contractor within two (2) years after the 
state officer or employee left state agency employment or service. This ce1iification only applies 
to former state officers or employees whose service or employment ceased on or after September 
1, 2015. 

9.5. ELIGIBILITY. Pursuant to Texas Government Code Section 2155.004(b), Contractor 
ce1iifies that the individual or business entity named in this Contract is not ineligible to receive 
the specified Contract and acknowledges that this Contract may be terminated, and payment 
withheld if this certification is inaccurate. 

9.6. DISASTER RELIEF CONTRACT VIOLATION. Under Sections 2155.006 and 2261.053, 
Texas Government Code, Contractor certifies that the individual or business entity named in this 
Contract is not ineligible to receive the specified Contract and acknowledges that this Contract 
may be terminated and payment withheld if this ce1iification is inaccurate. 

9.7. FAMILY CODE. Pursuant to the requirements of Texas Family Code Section 231.006, 
regarding delinquent child support, the undersigned signatory certifies that the individual or 
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business entity named in this Contract is not ineligible to receive payment under this Contract and, 
if applicable, Contractor has provided the name and Social Security number of each person (sole 
proprietors, film owners, pminers, or shareholders) with at least 25% ownership of the business 
entity entering into this Contract prior to its execution. Contractor acknowledges that this 
Contract may be te1minated, and payment may be withheld if this certification is inaccurate. 

9.8. DEBTS OR DELINQUENCIES To STATE. Pursuant to Texas Government Code Section 
403.055, Contractor understands and agrees that any payment due under this Contract may be 
applied toward payment of any debt that is owed to the State of Texas including, but not limited 
to, delinquent taxes and child support. 

9.9. BUY TEXAS. If Contractor is authorized to make purchases under this Contract, 
Contractor ce1iifies that Contractor will buy Texas products, services, and materials when 
available at a comparable price and in a comparable period of time pursuant to Texas 
Government Code Ch. 215 5. 

9.10. EQUAL OPPORTUNITY. Contractor shall not discriminate against any employee or 
applicant for employment because of race, color, religion, sex, age, or national origin. 
Contractor shall take affomative action to ensure that applicants m·e employed, and that 
employees are treated during employment without regard to their race, color, religion, sex, 
national origin, age, disability, political affiliation or religious belief. Such action shall include, 
but not be limited to, the following: (i) employment, upgrading, demotion, or transfer; (ii) 
recruitment or recruitment adve1iising; (iii) layoff or te1mination; (iv) rates of pay or other forms 
of compensation; and (v) selection for training, including apprenticeship. Contractor shall post in 
conspicuous places, available to employees or applicants for employment, notices to be provided 
setting f01ih the provisions of this nondiscrimination subsection. Contractor shall include the 
above provisions in all Subcontracts pertaining to the work. 

9.11. DECEPTIVE TRADE PRACTICE; UNFAIR BUSINESS PRACTICES. Contractor represents 
and warrants that it has not been the subject of allegations of Deceptive Trade Practices 
violations under the Texas Business and Commerce Code, Chapter 17, or allegations of any 
unfair business practice in any administrative hearing or court suit and that Contractor has not 
been found to be liable for such practices in such proceedings. Contractor ce1iifies that it has no 
officers who have served as officers of other entities who have been the subject allegations of 
Deceptive Trade Practices violations or allegations of any unfair business practices in an 
administrative hearing or court suit and that such officers have not been found to be liable for 
such practices in such proceedings. 

9.12. LIABILITY FOR TAXES. Contractor represents and warrants that it shall pay all taxes or 
similar amounts resulting from this Contract, including, but not limited to, any federal, state, or 
local income, sales or excise taxes of Contractor or its employees. TFC shall not be liable for 
any taxes resulting from this Contract. 

9.13. No CONFLICTS. Contractor represents and warrants that Contractor has no actual or 
potential conflicts of interest in providing services to the State of Texas under this Contract and 
that Contractor's provision of services under this Contract would not reasonably create an 
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9.14. EXCLUDED PARTIES. Contractor certifies that it is not listed on the federal government's 
terrorism watch list as described in Executive Order 13224. 

9 .15. SUSPENSION AND DEBARMENT. Contractor certifies that it and its principals are not 
suspended to debarred from doing business with the state or federal government as listed on the 
State of Texas Debarred Vendor List maintained b the Texas Comptroller of Public Accounts 
and the System for A ward Management (SAM) maintained by the General Services 
Administration. 

9.16. PROHIBITION ON CERTAIN BIDS AND CONTRACTS. Under Texas Government Code, 
Sections 2155.006 and 2261.053 relating to the prohibition of certain bids and contracts, 
Contractor certifies that the individual or business entity named in this Contract is not ineligible 
to receive the specified Contract and acknowledges that this Contract may be terminated, and 
payment withheld if this certification is inaccurate. Contractor represents and warrants that 
during the five (5) year period preceding the date of this Contract, Contractor has not been: (i) 
convicted of violating a federal law in connection with a contract awarded by the federal 
government for relief, recovery, or reconstruction efforts as a result of Hurricane Rita, as defined 
by Texas Utilities Code, Section 39.459, Hmricane Katrina, or any other disaster occun'ing 
after September 24, 2005; or (ii) assessed a penalty in a federal civil or administrative 
enforcement action in connection with a contract awarded by the federal government for relief, 
recovery, or reconstruction efforts as a result of Hmricane Rita, as defined by Texas Utilities 
Code, Section 39.459, Hmricane Katrina, or any other disaster occmring after September 24, 
2005. 

9.17. IMMIGRATION REFORM. (a) The Immigration Reform and Control Act of 1986, as 
amended, and the Immigration Act of 1990, and the Illegal Immigration Refo1m and Immigrant 
Responsibility Act of 1996, requires that all employees hired since 1986 provide proof of 
identity and employment eligibility before they can work in the United States. TFC is committed 
to complying with all applicable immigration laws of the United States and requires compliance 
by all contractors and subcontractors who contract with the State. Contractor shall not place any 
employee of Contractor at a worksite, nor shall Contractor permit any employee, nor any 
subcontractor, to perform any work on behalf of or for the benefit ofTFC without first 
confirming said employee's authorization to lawfully work in the United States. 

(b) Contractor warrants that Contractor: (i) maintains and follows an 
established policy to verify the employment authorization of its employees and to ensure 
continued compliance for the duration of employment; (ii) has verified the identity and 
employment eligibility of all employees in compliance with applicable law; (iii) has established 
internal safeguards and reporting policies to encourage its employees to report any suspected 
violations of immigration policies or of immigration law promptly to Contractor's senior 
management; and (iv) is without knowledge of any fact that would render any employee or 
subcontractor ineligible to legally work in the United States. 
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( c) Contractor fmiher acknowledges, agrees, and warrants that Contractor: 
(i) has complied, and shall at all times during the te1m of the Contract comply, in all respects 
with the Immigration Reform and Control Act of 1986 and 1990, the Illegal Immigration Reform 
and Immigrant Responsibility Act of 1996, as amended, and all of the laws, rules, and 
regulations relating thereto; (ii) has properly maintained, and shall at all times during the term of 
the Contract properly maintain, all records required by the Department of Homeland Security, 
Immigration and Customs Enforcement ("DHS-ICE"), including, without limitation, the 
completion and maintenance of the Form I-9 for each of Contractor's employees; and (iii) has 
responded, and shall at all times during the term of the Contract respond, in a timely fashion to 
any inspection requests related to such I-9 F01ms. During the term of the Contract, Contractor 
shall, and shall cause its directors, officers, managers, agents and employees to, fully cooperate 
in all respects with any audit, inquiry, inspection or investigation that may be conducted by TFC 
or any state agency of Contractor or any of its employees. 

( d) Contractor acknowledges, agrees, and waffants that all subcontractors 
pe1mitted by it to perform work will be required to agree to these same terms as a condition to 
being awarded any subcontract for such work. 

9.18. ENTITIES THAT BOYCOTT ISRAEL. Pursuant to Section 2270.002 of the Texas 
Government Code, Contractor certifies that either (i) it meets an exemption criteria under Section 
2270.002; or (ii) it does not boycott Israel and will not boycott Israel during the term of this 
Contract. Contractor shall state any facts that make it exempts from the boycott certification. 

9 .19. PROHIBITION AGAINST CONTRACTING WITH COMPANIES ENGAGED IN BUSINESS WITH 

IRAN, SUDAN, OR FOREIGN TERRORIST ORGANIZATIONS. In accordance with Section 
2251.152 of the Texas Government Code, TFC is prohibited from entering into a governmental 
contract (as defined in Texas Government Code Section 2252.151(3)) with a company that is 
identified on a list prepared and maintained under Texas Government Code Section 806.051, 
807.051, or 2252.153. If contractor is on the above-referenced list the Contract will be 
considered void or voidable and TFC will not be responsible to pay Contractor for any work 
performed. 

X. MISCELLANEOUS PROVISIONS. 

10.1. ASSIGNMENT AND SUBCONTRACTS. (a) Contractor shall neither assign, transfer, nor 
delegate any rights, obligations, or duties under this Contract without the prior written consent of 
TFC. 

(b) Notwithstanding this provision, it is mutually understood and agreed that 
Contractor may subcontract with others for some or all of the services to be performed. TFC shall 
approve all subcontractors. Subcontractors providing service under this Contract shall meet the 
same requirements and level of experience as required of the Contractor. No subcontract under 
the Contract shall relieve Contractor of responsibility for the service. If Contractor uses a 
subcontractor for any or all of the work required, the following conditions shall apply under the 
listed circumstances. 
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(i) Contractors planning to subcontract all or a p01iion of the work to 
be perfo1med under this Contract shall identify the proposed subcontractor on Exhibit F - HUB 
Subcontracting Plan [Form], as :futiher described in Section 10.2 below. 

(ii) Subcontracting shall be at the Contractor's expense. 

(iii) TFC retains the right to check any subcontractor's background 
and make the determination to approve or reject the use of submitted subcontractors. 

(iv) Contractor shall be the only contact for TFC and subcontractors. 
Contractor shall list a designated point of contact for all TFC and subcontractor inquiries. 

10.2. HISTORICALLY UNDERUTILIZED BUSINESSES (HUBS). (a) In accordance with state law, it 
is TFC's policy to assist HUBs, whether minority or women owned, whenever possible, to 
paiiicipate in providing goods and services to the agency. TFC encourages those patties with whom 
it contracts for the provision of goods and services to adhere to this same philosophy in selecting 
subcontractors to assist in fulfilling Contractor's obligations with TFC. A copy of Exhibit F-1 -
Initial Approved HUB Subcontracting Plan ("HSP") is attached hereto and incorporated herein for 
all purposes. If Contractor subcontracts with others for some or all of the services to be performed 
under this Contract, Contractor shall comply with all HUB requirements pursuant to Texas 
Government Code, Chapter 2161 as described in Exhibit F - HUB Subcontracting Plan [F 01m], 
attached hereto and incorporated herein for all purposes. When §required, Contractor shall submit 
an updated HSP. Upon TFC approval ofHSP update(s), such update(s) shall become, without 
futiher notice or action, a paii of the incorporated Exhibit F-1 - Initial Approved HUB 
Subcontracting Plan ("HUB"). In addition to info1mation required by Section 10.l above, 
Contractor shall provide TFC with pe1iinent details of any paiiicipation by a HUB in fulfilling the 
duties and obligations arising hereunder on Exhibit F-2 - HSP Progress Assessment Report [F01m] 
("PAR"), attached hereto and incorporated herein for all purposes. P ARs shall be submitted 
monthly with each invoice and ai·e a condition of payment. 

(b) Requirement to Utilize HUB Compliance Reporting System. Pursuant to 
Texas Administrative Code, Title 34 §§ 20.85(±)(1)(2) and 20.287(b), TFC administers monthly 
HUB Subcontracting Plan (HSP) to include the Progressive Assessment Report (PAR) compliance 
monitoring through a HUB Compliance Rep01iing System known as B2G. The HUB Compliance 
Reporting System is the Texas Facilities Commission Historically Underntilized Business (HUB) 
online repo1iing system located at https://tfc.gob2g.com. The HUB Compliance Rep01iing System 
is used to maintain business records documenting compliance with the HUB Subcontracting Plan 
("HSP") by submission of monthly Progress Assessment Reports. Contractor and Contractor's 
Subcontractors must submit required PAR info1mation into the B2G system as a condition of 
payment. Any delay in the timely submission of PAR information into the B2G system will be 
treated as a deficiency and the payment request will be subject to suspension until such deficiency 
has been resolved. 

10.3. FEDERAL, STATE, AND LOCAL REQUIREMENTS. Contractor shall demonstrate on-site 
compliance with the Federal Tax Reform Act of 1986, Section 1706, amending Section 530 of 
the Revenue Act of 1978, dealing with issuance ofF01m W-2's to common law employees. 
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Contractor is responsible for both federal and State unemployment insurance coverage and 
standard Worker's Compensation Insurance coverage. Contractor shall comply with all federal 
and State tax laws and withholding requirements. The State of Texas shall not be liable to 
Contractor or its employees for any unemployment or workers' compensation coverage, or 
federal or State withholding requirements. Contractor shall indemnify the State of Texas and 
shall pay all costs, penalties, or losses resulting from Contractor's omission or breach of this 
Section. 

10.4. ENVIRONMENTAL LA ws. Contractor shall comply with any local, state, or federal law, 
rule, or regulation pertaining to environmental regulation, contamination, clean-up or disclosure, 
including, as may be amended from time to time: (i) the Resource Conservation and Recovery 
Act of 1976 ("RCRA") (42 U.S.C. § 6901 et seq.), as amended by the Used Oil Recycling Act of 
1980 (Pub. L. No. 96-463, 94 Stat. 2055 (1980)), the Solid Waste Disposal Act Amendments of 
1980 (Pub. L. No. 96-482, 94 Stat. 2334 (1980)), and the Hazardous and Solid Waste 
Amendments of 1984 (Pub. L. No. 98-616, 98 Stat. 3221 (1984)), and regulations promulgated 
thereunder; (ii) the Comprehensive Environmental Response, Compensation and Liability Act of 
1980 ("CERCLA") (42 U.S.C. § 9601 et seq.), as amended by the Superfund Amendments and 
ReauthorizationActofl986 (Pub. L. No. 99-499, 100 Stat. 1613 (1986)), and regulations 
promulgated thereunder; (iii) the Toxic Substances Control Act (15 U.S.C. § 2601 et seq.); (iv) 
the Endangered Species Act of 1973 (15 U.S.C. § 1531 et seq.) and its amendments; (v) laws, 
statutes, ordinances, rules, regulations, orders, or determinations relating to "wetlands," 
including without limitation those set forth in the Federal Water Pollution Control Act 
(commonly refeITed to as the "Clean Water Act") (33 U.S.C. § 1251 et seq.); (vi) the Texas 
Water Code; and (vii) the Texas Solid Waste Disposal Act (Tex. Health & Safety Code Ann. §§ 
361.001-361.345 (West 2016 & Supp. 2016)). 

10 .5. p ATENT, TRADEMARK, COPYRIGHT AND OTHER INFRINGEMENT CLAIMS. Contractor 
shall indemnify, save and hold harmless the State of Texas from and against claims of patent, 
trademark, copyright, trade secret or other proprietary rights, violations or infringements arising 
from the State's or Contractor's use of or acquisition of any services or other items provided to 
the State of Texas by Contractor or otherwise to which the State of Texas has access as a result of 
Contractor's performance under this Contract, provided that the State shall notify Contractor of 
any such claim within a reasonable time of the State's receiving notice of any such claim. If 
Contractor is notified of any claim subject to this section, Contractor shall notify TFC of such 
claim within five (5) business days of such notice. No settlement of any such claim shall be 
made by Contractor without TFC's prior written approval. Contractor shall reimburse the State 
of Texas for any claims, damages, losses, costs, expenses, judgments or any other amounts, 
including, but not limited to, attorneys' fees and court costs, arising from any such claim. 
Contractor shall pay all reasonable costs of the State's counsel and shall also pay costs of 
multiple counsel, if required to avoid conflicts of interest. Contractor represents that it has 
determined what licenses, patents and permits are required under this Contract and has acquired 
all such licenses, patents and permits. 

10.6. ELECTRONIC AND INFORMATION RESOURCES ACCESSIBILITY STANDARDS. (a) 
Effective September 1, 2006, all state agencies and institutions of higher education shall procure 
products which comply with the State of Texas accessibility requirements for electronic and 
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information resources specified in Title 1 of the Texas Administrative Code, Chapter 213 when 
such products are available in the commercial marketplace or when such products are developed 
in response to a procurement solicitation. 

(b) If applicable, Contractor shall provide the Texas Depaiiment of 
Information Resources ("DIR") with the universal resource locator ("URL") to its Voluntary 
Product Accessibility Template ("VP AT") for reviewing compliance with the State of Texas 
Accessibility requirements (based on the federal standards established under Section 508 of the 
Rehabilitation Act), or indicate that the product/service accessibility info1mation is available 
from the General Services Administration "Buy Accessible Wizai·d" 
(https://app.buyaccessible.gov/baw/Main. jsp). Contractors not listed with the "Buy Accessible 
Wizai·d" or supplying a URL to their VP AT must provide DIR with a rep01i that addresses the 
same accessibility criteria in substantively the same format. Additional information regarding the 
"Buy Accessible Wizai·d" or obtaining a copy of the VP AT is located at 
http://www.section508.gov/. 

10. 7. RELATIONSHIP OF THE PARTIES. Contractor is associated with TFC only for the purposes 
and to the extent specified in this Contract, and with respect to perf01mance of the contracted 
services pursuant to this Contract, Contractor is and shall be an independent contractor. Subject 
only to the te1ms of this Contract, Contractor shall have the sole right to supervise, manage, 
operate, control, and direct perfo1mance of the details incident to its duties under this Contract. 
Nothing contained in this Contract shall be deemed or construed to create a paiinership or joint 
venture, to create relationships of an employer-employee or principal-agent, or to otherwise create 
any liability for TFC whatsoever with respect to the indebtedness, liabilities, and obligations of 
Contractor or any other party. Contractor shall be solely responsible for, and TFC shall have no 
obligation with respect to: 

(i) withholding of income taxes, FICA or any other taxes or fees; 

(ii) industrial or workers compensation insurance coverage; 

(iii) paiiicipation in any group insurance plans available to employees of 
the 
State of Texas; 

(iv) paiiicipation or contributions by the State of Texas to the State 
Employees Retirement System; 

(v) accumulation of vacation leave or sick leave; or 

(vi) unemployment compensation coverage provided by the State. 

10.8. DRUG FREE WORK PLACE. Contractor, Contractor's employees and subcontractor's 
shall comply with the applicable provisions of the Drug-Free Work Place Act of 1988 (Public 
Law No. 100-690, Title V, Subtitle D; 41 U.S.C. 701 et seq.) and maintain a drug-free work 
environment; and the final rule, government-wide requirements for drug-free work place 
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(grants), issued by the Office of Management and Budget and the Depatirnent of Defense (32 
CFR Pati 280, Subpati F) to implement the provisions of the Drug-Free Work Place Act of 1988 
is incorporated by reference and Contractor, Contractor's employees, and subcontractors shall 
comply with the relevant provisions thereof, including any amendments to the final rule that may 
hereafter be issued. 

10.9. NOTICES. Any notice required or permitted to be delivered under this Contract shall be 
deemed delivered when deposited in the United States mail, postage prepaid, certified mail, return 
receipt requested, addressed to the TFC or Contractor, as the case may be, at the address set forth 
below: 

ForTFC: 

For Contractor: 

Attention: Legal Services Division 
Texas Facilities Commission 
1711 San Jacinto Blvd., Room 400 
Austin, TX 78701 
Phone: (512) 463-3446 
Fax: (512) 236-6171 

Attention: Lucero Lopez, Operations Manager 
EMR Elevator, Inc. 
2320 Michigan Comi 
Arlington, Texas 76016 
Phone: (817) 701-2400 
Email: Lucero .Lopez@ernrelevator. corn 

Notice given in any other manner shall be deemed effective only if and when received by the party 
to be notified. Either party may change its address for notice by written notice to the other party as 
herein provided. 

10.10. NAME AND ORGANIZATIONAL CHANGES. (a) Contractor must provide TFC with written 
notification of all name changes and organizational changes relating to Contractor including, but 
not limited to, merger, acquisition or sale no later than ten ( 10) business days of such change. 
Contractor, in its notice, shall describe the circumstances of the name change or organizational 
change, state its new name, provide the new Tax Identification Number, and describe how the 
change will impact its ability to perform under the Contract. If the change entails personnel 
changes for personnel perfmming the responsibilities of the Contract for Contractor, Contractor 
shall identify the new personnel and provide resumes to TFC, if resumes were originally required 
by the solicitation. TFC may request other information about the change and its impact on the 
Contract and Contractor shall supply the requested information within five (5) working days of 
receipt of the request. All written notifications of organizational change must include a detailed 
statement specifying the change and suppo1iing documentation evidencing continued right of 
Contractor or successor entity, as applicable, to maintain its status as a patiy to this Contract. TFC 
may terminate the Contract due to any change to Contractor that materially alters Contractor's 
ability to perform under the Contract. 

10.11. GOVERNING LAW AND VENUE. This Contract and the rights and obligations of the 
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parties hereto shall be governed by, and construed according to, the laws of the State of Texas, 
exclusive of conflicts of law provisions. Venue of any suit brought under this Contract shall be in 
a court of competent jurisdiction in Travis County, Texas. Contractor irrevocably waives any 
objection, including any objection to personal jurisdiction or proper venue or based on the 
grounds of forum non conveniens, which it may now or hereafter have to the filing of any action 
or proceeding in such jurisdiction in respect of this Contract or any document related hereto. 
Nothing in this section shall be construed as a waiver of sovereign immunity by TFC. 

10.12. SEVERABILITY. If any provision contained in this Contract is held to be unenforceable by 
a court of law or equity, this Contract shall be construed as if such provision did not exist and the 
non-enforceability of such provision shall not be held to render any other provision or provisions 
of this Contract unenforceable. 

10 .13. PROPER AUTHORITY. The parties hereto represent and wan·ant that the person executing 
this Contract on behalf of each party has full power and authority to enter into this Contract. 
Contractor acknowledges Contract is effective for the peripd of time specified in the Contract. Any 
services performed by Contractor before this Contract is effective or after it ceases to be effective 
are performed at the sole risk of Contractor. 

10.14. FORCE MAJEURE. Any delays in or failure of performance by either party, except in 
respect of the obligation of payments under this Contract, shall not constitute default hereunder if 
and to the extent such delays or failure of perfmmance are caused by occurrence(s) beyond the 
reasonable control of the party affected, and which by the exercise of due diligence such party is 
unable to prevent, herein called "Force Majeure", including acts of God or the public enemy, 
sabotage, war, mobilization, revolution, civil umest, riots, strikes, lockouts, fires, accidents 
breakdowns, or floods, eaithquakes, hurricanes or any other natural disaster or governmental 
actions. In any such event, the party claiming Force Majeure shall promptly notify the other party 
of the Force Majeure event in writing and, if possible, such notice shall set forth the extent and 
duration thereof. The party claiming Force Majeure shall exercise due diligence to prevent, 
eliminate, or overcome such Force Majeure event where it is possible to do so and resume 
perfmmance at the earliest possible date. However, if non-performance continues for more than 
thirty (30) days, TFC may terminate this Contract immediately upon written notification to 
Contractor. 

10.15. LABOR ACTIVITY. If any strike, boycott, picketing, work stoppage, slowdown, or other 
labor activity is directed against the Contractor at TFC's facility, which results in the curtailment 
or discontinuation of services performed herein, TFC shall have the right during said period to 
employ any means legally permissible to have the workperformed. 

10.16. DISPUTE RESOLUTION. The dispute resolution process provided for in Chapter 2260 of 
the Texas Government Code must be used by the parties to attempt to resolve all disputes arising 
under this Contract. 

10 .17. COUNTERPARTS. This Contract may be executed in any number of counterpaits, each of 
which shall be an original, and each such counterpaii shall together constitute but one and the 
same agreement. 
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10.18. SCHEDULE OF EXHIBITS. The following shall be the exhibits to this Contract and ARE 
incorporated herein by reference. 

10.18.1. Exhibit A TFC Building List and Compensation and Fees. 

10.18.2. Exhibit B State Holiday Schedule FY 2020 2021. 

10.18.3. Exhibit C Elevator Equipment Listing. 

10.18.4. Exhibit D Criminal Background Checks and Application Guidelines. 

10.18.5. Exhibit E Payment, Performance and Rider Bond [Forms]. 

10.18.6. Exhibit F HUB Subcontracting Plan [Form]. 

10.18.7. Exhibit F-1 Initial Approved HUB Subcontracting Plan. 

10.18.8. Exhibit F-2 HSP Progress Assessment Report [Form]. 

10.19. No WAIVER. Nothing in this Contract shall be construed as a waiver of sovereign 
immunity by the State of Texas. This Contract shall not constitute or be construed as a waiver of 
any of the privileges, rights, defenses, remedies, or immunities available to the State of Texas. The 
failure to enforce, or any delay in the enforcement, of any privileges, rights, defenses, remedies, 
or immunities available to the State of Texas under this Contract or under applicable law shall not 
constitute a waiver of such privileges, rights, defenses, remedies, or immunities or be considered 
as a basis for estoppel. TFC does not waive any privileges, rights, defenses, or immunities available 
to TFC by entering into this Contract or by its conduct prior to or subsequent to entering into this 
Contract. 

10.20. FALSE STATEMENTS; BREACH OF REPRESENTATIONS. By signature to this Contract, 
Contractor makes all the representations, warranties, guarantees, ce1iifications and affirmations 
included in this Contract. If Contractor signs this Contract with a false statement or it is 
subsequently dete1mined that Contractor has violated any of the representations, WatTanties, 
guarantees, ce1iifications or affirmations included in this Contract, Contractor shall be in default 
under this Contract, and TFC may terminate or void this Contract for cause and pursue other 
remedies available to TFC under this Contract and applicable law. 

10.21. SURVIVAL OF TERMS. Termination of the Purchase Order for any reason shall not release 
Contractor from any liability of obligation set forth in the Purchase Order that is expressly stated 
to survive any such termination or by its nature would be intended to be applicable following any 
such te1mination, including the provisions regarding confidentiality, indemnification, transition, 
records, audit, property rights, dispute resolution and invoice and verification. 

10.22. ABANDONMENT AND DEFAULT. If Contractor defaults on this Contract, TFC reserves the 
right to cancel the Contract without notice and either re-solicit or re-award the Contract to the next 
best responsive and responsible respondent. The defaulting Contractor will not be considered in 
the re-solicitation and may not be considered in future solicitations for the same type of work. 
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10.23. ANTITRUST AND ASSIGNMENT OF CLAIMS. Contractor represents and waITants that 
neither Contractor nor any firm, corporation, partnership, or institution represented by Contractor, 
or anyone acting for such firm, corporation or institution has (i) violated the antitrust laws of the 
State of Texas under Tex. Bus. & Com. Code, Chapter 15, or the federal antitrust laws; or (ii) 
communicated directly or indirectly the proposal to any competitor or any other person engaged 
in such line of business during the procurement process for this Contract. Contractor assigns to the 
State of Texas all of Contractor's rights, title, and interest in and to all claims and causes of action 
Contractor may have under the antitrust laws of Texas or the United States for overcharges 
associated with the Contract. 

10.24. ENTIRE CONTRACT & MODIFICATION. This Contract and its integrated attachment(s) 
constitute the entire agreement of the parties and such are intended as a complete and exclusive 
statement of the promises, representations, negotiations, discussions, and other agi·eements that may 
have been made in connection with the subject matter hereof. Unless an integrated attachment to 
this Contract specifically displays a mutual intent to amend a paiticular part of this Contract, general 
conflicts in language between any such attachment and this Contract shall be construed consistently 
with the te1ms of this Contract. Unless otherwise expressly authorized by the terms of this Contract, 
no modification, renewal, extension or amendment to this Contract shall be binding upon the patties 
unless the same is in writing and signed by the respective parties hereto. 

TEXAS FACILITIES COMMISSION EMR ELEV ATOR, INC. 

By: _________ _ 

Mike Novak Hope Evans 

Executive Director President 

Date of execution: ------- Date of execution: ______ _ 

GC 

DIR 
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BUILDING LIST AND COMPENSATION AND FEES 
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Respondent Name; EMR Elevator. Inc. 
: 

::,c;i 

TFC Contract No. 20-008-000 

Elevator Maintenance Services, Austin, TX 
RFP 303-9-00842 

EXHIBIT A- BUILDING LIST AND COMPENSATION AND FEES 

GROUP #1 - CAPITAL COMPLEX ELEVATORS: For consideration for award of Group #1, Respondent must 
provide pricing for.every line. 

William P. Hobb~ Building 

Building #1 (7 Units) 

MCE - M4000-AC-01 
Passenger #1 Monthly 

Add TBD 

MCE - Mil.000-AC-01 
Passenger #2 Monthly 

Add TBD 

MCE - M4000-AC-01 
Add TBD 

Passenger #3 ... - Monthly 

MCE - M4000-AC-01 
Passenger #4 Monthly 

Add TBD 

MCE - HMC-2000 Passenger Semi-
Add TBD 

#5 Monthly 
MCE - HMC-2000 Passenger Semi-

Add TBD 
#6 Monthly 

MCE - HMC-2000 Passenger Semi-
Add TBD 

#7 Monthly 

Building #2 {2 Unitsl 

MCE - M4000-AC-01 
Passenger #11 

Monthly AddTBD 

MCE - M4000-AC-01 
Passenger #12 

Monthly Add TBD 

Building #3 (3 Units) 

MCE - M4000-AC-01 
Passenger #13 Monthly 

Add TBD 

MCE - M4000-AC-01 
Passenger #14 Monthly 

Add TBD 

MCE - M4000-AC-01 
Passenger #15 Monthly 

Add TBD 

TOTAL: William P. Hobby Building 

Parking Garage N 
.· 

(2 Units) 

Dover Passenger VVVF (T4) Monthly 

Dover Passenger VVVF (T4) Monthly 

TOTAL: Garage N 

1Monthly Cost if awarded Group #1, #2, or #3 Separately 
2Monthly Cost if awarded all Groupings 
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Group Mo. 
Cost1 All Mo. Cost2 

580 
1160 

580 
1160 

580 
1160 

580 
1160 

580 
600 

300 
600 

300 
600 

580 
1160 

580 
1160 

580 
1160 

580 
1160 

580 
1160 

12,240.00 6,120.00 

Group Mo. 
Cost1 All Mo. Cost2 

960 480 

960 480 

1,920.00 960.00 
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Courts Comelex 
{SuQreme Cou~t Bui_ldlng, Tom C. Clark Building & Price Daniel 

Building} 
(12 units) 

Dover Hydraulic bMC #1 
Semi-
Monthly 

Dover Hydraulic DMC #2 
Semi-
Monthly 

Dover Passenger T-3 #3 
Replacement 

Monthly Pending 

Dover Passenger T-3 #4 
Replacement 

Monthly Pending 

Dover Passenger T-3 #5 
Replacement 

Monthly Pending 

Dover Hydraulic LMH #6 
Semi- Replacement 
Monthly Pending 

Dover Hydraulic LMH #7 
Semi- Replacement 
Monthly Pending 

Dover Passenger f-3 #8 
Replacement 

Monthly Pending 

Dover Passenger T-3 #9 
Replacement 

Monthly Pending 

Dover Passenger T-3 #10 
Replacement 

Monthly Pending 

Dover Passenger T-3 #11 
Replacement 

Monthly Pending 

Dover Relay Logic Passenger 
#12 Monthly 

TOTAL: Courts Complex 

Lorenzo de Zavala Archives and Librar~ Building 

(2 Units) 

KONE Resolve 100 Passenger 
Monthly 

#1 (Main Lobby) 

KONE Resolve 100 Passenger 
Monthly 

#2 (Stacks) 

TOTAL: Lorenzo de Zavala Archives and Library Building 

L~ndon B. Johnson Building 

(7 Units) 
-·· 

MCE - i-AC-01 Passenger #1 Monthly Add TBD 

MCE - i-AC-01 Passenger #2 Monthly Add TBD 

MCE - i-AC-01 Passenger #3 Monthly Add TBD 

MCE - i-AC-01 Passenger #4 Monthly Add TBD 

Page 19 of 41 
1Monthly Cost if awarded Group #1, #2, or #3 Separately 
2Monthly Cost if awarded all Groupings 

Group Mo. 
Cost1 

600 

600 

960 

960 

960 

600 

600 

960 

960 

960 

960 

600 

9,720.00 

Group Mo. 
Cost1 

960 

960 

1,920.00 

Group Mo. 
Cost1 

960 

960 

960 

960 
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All Mo. Cost2 

300 

300 

480 

480 

480 

300 

300 

480 

480 

480 

480 

300 

4,860.00 

All Mo. Cost2 

480 

480 

-
960.00 

All Mo. Cost2 

480 

480 

480 

480 
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MCE - i-AC-01 Passenger #5 Monthly Add TBD 

MCE - i-AC-Oi, Passeri~er #6 Monthly Add TBD 

THYSSEN TAC 22 Hydro #7 Semi-
(Treasury Wing) Monthly 

TOTAL: Lyndon B. Johnson Building 

John H. Reagan Building 

(4 Units) 

KONE Mi prom Passenger #1 Monthly 

KONE Mi prom Passenger #2 Monthly 
-

KONE Miprom Passenger #3 Monthly 

KONE Mi prom Freight #4 Monthly 

TOTAL: John H. Reagan Building 
---· 

Sam Houston Building 

(4 Units) 

Dover Passenger T-4 VVVF #1 Monthly 

Dover Passenger T-4 VVVF #2 Monthly 

Dover Passenger T-4 VVVF #3 Monthly 

Dover Passenger T-4 VVVF #4 Monthly 

TOTAL: Sam Houston Building 

Ste~hen F. Austin Building 

(7 Units) 

Schindler Miconic TXRS 

Passenger #1 Monthly 

Schindler Miconic TXRS 
Passenger #2 Monthly 

Schindler Miconic TXRS 
Passenger #3 Monthly 

Schindler Miconic TXRS 
Passenger #4 Monthly 

Schindler Miconic TXRS 
Passenger #5 Monthly 

Schindler Miconic TXRS 
Passenger #6 Monthly 

Schindler Mi conic TXR5 
Freight #7 Monthly 

TOTAL: Stephen F. Austin Building 

1Monthly Cost if awarded Group #1, #2, or #3 Separately 
2Monthly Cost if awarded all Groupings 
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960 

960 

600 

6,360.00 

Group Mo. 
Cost1 

960 

960 

960 

960 

3,840.00 

Group Mo. 
Cost1 

960 

960 

960 

960 

3,840.00 

Group Mo. 
Cost1 

960 

960 

960 

960 

960 

960 

960 

6,720.00 

TFC Contract No. 20-008-000 

Elevator Maintenance Services, Austin, TX 
RFP 303-9-00842 

480 

480 

300 

-------
3,180.00 

All Mo. Cost2 

480 

480 

480 

480 

1,920.00 

All Mo. Cost2 

480 

480 

480 

480 

1,920.00 

All Mo. Cost2 

480 

480 

480 

480 

480 

480 

480 

3,360.00 
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William P. Clements Building 

(11 Units) 

High-rise, Floors 9 to 15: Notes 

EC Pixel DC Passenger #1 Monthly Add 11/26/2019 

EC Pixel DC Passenger #2 Monthly Add 11/26/2019 

EC Pixel DC Passenger #3 Monthly Add 11/26/2019 

EC Pixel DC Passenger #4 Monthly Add 11/26/2019 

Low-rise, Floors 1 to 8: 

EC Pixel DC Passenger #5 Monthly Add 11/26/2019 

EC Pixel DC Passenger #6 Monthly Add 11/26/2019 

EC Pixel DC Passenger #7 Monthly Add 11/26/2019 

EC Pixel DC Passenger #8 Monthly Add 11/26/2019 

Basement to 15 floors: 

EC Pixel DC Freight #9 Monthly Add 11/26/2019 

Parking Garage J: 
Dover Computamatic Replacement 
Passenger #10 Monthly Pending 

Dover Computamatic Replacement 
Passenger #11 Monthly Pending 

TOTAL: William P. Clements Building 

Ernest O. Thom~son Building 

(3 Units) 

THYSSEN TAC 50 Passenger 
#1 Monthly 

THYSSEN TAC 50 Passenger 
#2 Monthly 

THYSSEN TAC 50 Passenger 
#3 Monthly 

TOTAL: Ernesto. Thompson Building 

James Earl Rudder Building 

(3 Units) 

MCE - M4000-AC-01 

Passenger #1 Monthly Add 10/5/2019 
,_ 
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1Monthly Cost if awarded Group #1, #2, or #3 Separately 
2Monthly Cost if awarded all Groupings 

Group Mo. 
Cost1 

960 

960 

960 

960 

960 

960 

960 

960 

960 

960 

960 

10,560.00 

Group Mo. 
Cost1 

960 

960 

960 

2,880.00 

Group Mo. 
Cost1 

960 

TFC Contract No. 20-008-000 

Elevator Maintenance Services, Austin, TX 
RFP 303-9-00842 

All Mo. Cost2 

480 

480 

480 

480 

480 

480 

480 

480 

480 

480 

480 

5,280.00 

All Mo. Cost2 

480 

480 

480 

1,440.00 

All Mo. Cost2 

-

480 

--~·--
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MCE - M4000-AC-01 

Passenger #2 Monthly Add 10/5/2019 
MCE - M4000-AC-01 Freight 
#3 Monthly Add 10/5/2019 

TOTAL: James Earl Rudder Building 

Parking Garage A 

(2 Units) 

Esco Hydraulic Passenger #1 
Semi- Replacement 
Monthly Pending 

Esco Hydraulic Passenger #2 
Semi- Replacement 
Monthly Pending 

TOTAL: Parking Garage A 

Parking Garage B 

(2 Units) 

Esco Hydraulic Pc:ssenger #1 
Semi- Replacement 
Monthly Pending 

Esco Hydraulic Passenger #2 
Semi- Replacement 
Monthly Pending 

TOTAL: Parking Garage B 

Parking Garage E 
--

(2 Unitsl 

Dover VVVF-T4 Passenger #1 Monthly 

Dover VVVF-T4 Passenger #2 Monthly 

Parking Garage F 

(2 Units) 

Dover DMC Hydraulic Semi- Replacement 
Passenger #1 Monthly Pending 

Dover DMC Hydraulic Semi- Replacement 

Passenger #2 Monthly Pending 

TOTAL: Parking Garage F 

Parking Garage G 

(1 Unit) 

Dover DMC Hydraulic Semi- Replacement 

~assenger #1 Monthly Pending 

Page 22 of 41 
1Monthly Cost if awarded Group #1, #2, or #3 Separately 
2Monthly Cost if awarded all Groupings 

960 

960 

2,880.00 

Group Mo. 
Cost1 

600 

600 

1,200.00 

Group Mo. 
Cost1 

600 

600 

1,200.00 

Group Mo. 
Cost1 

960 

960 

11920.00 

Group Mo. 
Cost1 

600 

600 

1,200.00 

Group Mo. 
Cost1 

600 

TFC Contract No. 20-008-000 

Elevator Maintenance Services, Austin, TX 
RFP 303-9-00842 

480 

480 

1,440.00 
··--

All Mo. Cost2 

300 

300 

600.00 

All Mo. Cost2 

300 

300 

600.00 

All Mo. Cost2 

480 

480 

960.00 

All Mo. Cost2 

300 

300 

600.00 

All Mo. Cost2 

300 
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TOTAL: Parking Garage G I 600.00 

Parking Garage g 

(2 Units) 

Dover VVVF-T4 Passenger #1 Monthly 

Dover VVVF-T4 Passenger #2 Monthly 

TOTAL: Parking Garage Q 

Parking Garage R 

(4 Units) ---
Dover VVVF-T4 Passenger #1 Monthly 

Dover VVVF-T4 Passenger #1 Monthly 

Dover VVVF-T4 Passenger #1 Monthly 

Dover VVVF-T4 Passenger #1 Monthly 
-· 

TOTAL: Parking Garage R 

Central Services Building 

(4 Units) 

Dover Solid State Hydraulic Semi-

Passenger #1 Monthly 

Dover Solid State Hydraulic Semi-

Passenger #2 Monthly 

Westinghouse Hydraulic #3 
Semi-
Monthly 

Porch Lift Screw 
Semi-
Monthly 

TOTAL: Central Services Building 
-

Central Services Annex 

(1 Unit) 

Dover DMC Hydraulic Semi-

Passenger #1 Monthly 

TOTAL: Central Services Annex 

--
Robert E. Johnson Building 

(7 Units) 

Dover Passenger #1 VVVF - T 4 Monthly 

Dover Passenger #2 VVVF - T 4 Monthly 

Dover Passenger #3 VVVF - T4 Monthly 

1Monthly Cost if awarded Group #1, #2, or #3 Separately 
2Monthly Cost if awarded all Groupings 
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Group Mo. 
Cost1 

960 

960 

1,920.00 

Group Mo. 
Cost1 

960 

960 

960 

960 

3,840.00 

Group Mo. 
Cost1 

600 

600 

600 

600 

2,400.00 

Group Mo. 
Cost1 

600 

600.00 

Group Mo. 
Cost1 

960 

960 

960 

TFC Contract No. 20-008-000 

Elevator Maintenance Services, Austin, TX 
RFP 303-9-00842 

1300.00 

All Mo. Cost2 

480 

480 

960.00 

All Mo. Cost2 

480 

480 

480 

480 

1,920.00 

All Mo. Cost2 

300 

300 

300 

300 

1,200.00 

All Mo. Cost2 

300 

300.00 

All Mo. Cost2 

480 

480 

480 
~~~· --"~·-
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Dover Passenger #4 VVVF - T4 Monthly 
··-

Dover Passenger #5 VVVF - T 4 Monthly 

Dover Passenger #6 VVVF - T4 Monthly 

Dover Passenger#7VVVF-T4 Monthly 

TOTAL: Robert E. Johnson Building 

Parking Garage P 

(3 units) 

Dover DMC 1 - Hydraulic #1 
Semi-
Monthly 

Dover DMC 1 - Hydraulic #2 
Semi-
Monthly 

Dover DMC 1 - Hydraulic #3 
Semi-
Monthly 

TOTAL: Parking Garage P 

Promontor~ Point 

(1 unit) 

Dover DMC 1 - Hydraulic #1 
Semi-
Monthly 

TOTAL: Promontory Point 

----

Thomas J. Rusk Building 

(4 units) 

MCE 4000 Passenger 1 Monthly 

MCE 4000 Passenger 2 Monthly 

MCE 4000 Passenger 3 Monthly 

MCE 4000 Passenger 4 Monthly 

TOTAL: Thomas J. Rusk Building 

Insurance Building 

(2 Units) 

Motion M4000 Passenger #1 Monthly 

Motion M4000 Passenger #2 Monthly 

TOTAL: Insurance Building 

Insurance Annex Building 

(2 units) I I 
1Monthly Cost if awarded Group #1, #2, or #3 Separately 
2Monthly Cost if awarded all Groupings 
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960 

960 

960 

960 

6,720.00 

Group Mo. 
Cost1 

600 

600 

600 

1,800.00 

Group Mo. 
Cost1 

600 

600.00 

Group Mo. 
Cost1 

960 

960 

960 

960 

3,840.00 

Group Mo. 
Cost1 

960 

960 

1,920.00 

Group Mo. 
Cost1 

TFC Contract No. 20-008-000 

Elevator Maintenance Services, Austin, TX 
RFP 303-9-00842 

480 
-

480 

480 

480 

3,360.00 

All Mo. Cost2 

300 

300 

300 

900.00 

All Mo. Cost2 

300 

300.00 

All Mo. Cost2 

480 

480 

480 

480 

1,920.00 

All Mo. Cost2 

480 

480 
--

960.00 

All Mo. Cost2 
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MCE 4000 Passenger 1 Monthly 960 

MCE 4000 Passenger 2 Monthly 960 

TOTAL: Insurance Annex Building 1,920.00 

John H. Winters Human Services Complex 
Group Mo. 
Cost1 

(8 units) 

MCE 4000 Passenger 1 Monthly 960 

MC~ 4000 Passenger 2 Monthly 960 

MCE 4000 Passenger 3 Monthly 960 

MCE 4000 Passenger 4 Monthly 960 

MCE 4000 Freight 5 Monthly 960 

MCE 4000 Passenger 6 Monthly 960 

MCE 4000 Passenger 7 Monthly 960 

MCE 4000 Passenger 8 Monthly 960 

Montgomery Hydraulic Semi-
Passenger 9 (l<Of\iE) Monthly 600 

Montgomery Hydraulic Semi-

Passenger 10 (l<O.\JE) Monthly 600 

TOTAL: John H. Winters Building 8,880.00 

William B. Travis Building 
Group Mo. 
Cost1 

(9 units) 

MCE l-DC-01 Passenger 1 Monthly 960 

MCE l-DC-01 Passenger 2 Monthly 960 

MCE l-DC-01 Passenger 3 Monthly 960 

MCE l-DC-01 Passenger 4 Monthly 960 

MCE l-DC-01 Passenger 5 Monthly 960 

MCE l-DC-01 Passenger6 Monthly 960 

MCE l-DC-01 Passenger 7 Monthly 960 

MCE l-DC-01 Passenger 8 Monthly 960 

MCE l-DC-01 Freight 9 Monthly 960 

TOTAL: William B. Travis Building 8,640.00 

L. TOTAL MONTHLY COST CAPITOL COMPLEX j 112,080.00 

TFC Contract No. 20-008-000 

Elevator Maintenance Services, Austin, TX 
RFP 303-9-00842 

480 

480 

960.00 

All Mo. Cost2 

480 

480 

480 

480 

480 

480 

480 

480 

300 

300 

4,440.00 

All Mo. Cost2 

480 

480 

480 

480 

480 

480 

480 

480 

480 

4,320.00 

I s6,o4o.oo J 
NOTE: All elevators denoted requiring 'Semi-Monthly' maintenance are HYDRAULIC elevators that must be serviced with this 
frequency. Semi-Monthly Maintenance is defined as occurring twice per month. 

HOURLY LABOR RATE and MATERIALS 

1Monthly Cost if awarded Group #1, #2, or #3 Separately 
2Monthly Cost if awarded all Groupings 
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TFC Contract No. 20-008-000 

Elevator Maintenance Services, Austin, TX 

RFP 303-9-00842 

The following prices are for services that are not included in the normal preventative maintenance of elevators but would be incurred 
as a result of services specified under Major Repairs or Exclusions requiring additional parts. components, materials, and labor. 

Labor Rates: Labor Rates provided shall be all inclusive with no additional overhead, profit, etc. 

• Straight time.* hourly rate per qualified elevator maintenance mechanic:$ 189.00 

• Straight time* hourly rate per elevator maintenance helper: $-=-13=2=·=30~-----

• Overtime** hourly rate per qualified elevator maintenance mechanic: $321.20 M-F/ $378 weekends & holidaY§. 

• Overtime** hourly rate per elevator maintenance helper: $224.90 M-F/ $264.60 weekends & holidays 

Materials: 

• Material Markup: Contractor shall invoice at Cost*** plus _ _.1""0'-'-%"-- percent. (Shall Not Exceed 10%) 

• Materials purchased at local retail outlets by Contractor field staff. Contractor shall invoice at cost (sales receipt/invoiced 
price). 

Bonds (As Needed): 

• Payment and Performance Bonds (if required): Contractor shall invoice at cost (sales receipt/invoiced price). 

*Straight time is defined as 7:00 AM - 6:00 PM Monday through Friday. 
**Overtime is defined ils any hours that fall outside of Normal Hours. Overtime rate shall not exceed 1.5 the standard rate. 
***Cost-TFC reserves the right to request from Contractor receipts, invoices or other documentation for verification purposes. 

REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK 

1Monthly Cost if awarded Group #1, #2, or #3 Separately 
2Monthly Cost if awarded all Groupings 
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TFC Contract No. 20-008-000 

Elevator Maintenance Services, Austin, TX 
RFP 303-9-00842 

Respondent Name: EMR Elevator !nc. 

EXHIBIT A-BUILDING LIST AND COMPENSATION AND FEES 

GROUP #2 - NORTH AUSTIN COMPLEX ELEVATORS: For consideration for award of Group #2, 
Respondent must provide pricing for every line. 

Maintenance is monthly unless otherwise noted. 

OARS- Administration Building 

(1 Unit) 

Dover Hydraulic Passenger Semi-Monthly 

TOTAL: OARS -Administration Building -

Brown-Heat!~ Office Com~lex 

(5 Units) Notes 
Elevator Controls Pixel AC Passenger 

Add 11/26/19 
#1 ,Monthly 
Elevator Controls Pixel AC Passenger 

Add 11/26/19 
#2 Monthly 
Elevator Controls Pixel AC Passenger 

Add 11/26/19 
#3 Monthly 
Elevator Controls Pixel AC Passenger 

Add 11/26/19 
#4 Monthly .. 

Elevator Controls Pixel AC Service #5 Monthly Add 11/26/19 

Parking Garage H 

(4 Units - semi-monthly 
maintenance) 
Elevator Controls Pixel Hydro 

Add 11/26/19 
Passenger #6 Semi-Monthly 
Elevator Controls Pixel Hydro 

Add 11/26/19 
Passenger #7 Semi-Monthly .• 
Elevator Controls Pixel Hydro 

Add 11/26/19 
Passenger #8 Semi-Monthly 

Elevator Controls Pixel Hydro 
Add 11/26/19 

Passenger #9 Semi-Monthly 

TOTAL: Brown-Heatly Office Complex 

-
Human Services Warehouse Facilit~ 

(1 Unit- semi-monthly maintenance) 

Dover Relay Logic Passenger Semi-Monthly 

TOTAL: Human Services Warehouse Facility 

1Monthly Cost if awarded Group #1, #2, or #3 Separately 
2Monthly Cost if awarded all Groupings 

Page 27 of 41 

Group Mo. Cost1 All Mo. Cost2 

600 300 

600.00 300.00 

Group Mo. Cost1 All Mo. Cost2 

480 
960 

480 
960 

480 
960 

480 
960 

960 480 

300 
600 

300 
600 

300 
600 

300 
600 

7,200.00 3,600.00 

Group Mo. Cost1 All Mo. Cost2 

600 300 

600.00 300.00 
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State Records Center 

(2 Units) 

Cargo Lift (No Manufacturer I Model 
noted) 

Cargo Lift (No Manufacturer I Model 
noted) 

TFC Contract No. 20-008-000 

Elevator Maintenance Services, Austin, TX 
RFP 303-9-00842 

Group Mo. Cost1 All Mo. Cost2 

.• 

125 
250 

125 
250 

TOTAL: State Records Center 500.00 250.00 

TCEQ. Comf;!lex 

Building A 

(4 Units) 

Dover DMC Hydraulic Passenger #1 Semi-Monthly 

Dover DMC Hydraulic Passenger #2 Semi-Monthly 

Dover DMC Hydraulic Passenger #3 Semi-Monthly 

Dover DMC Hydraulic Passenger #4 Semi-Monthly 

Building B 

(1 Unit) 

Dover DMC Hydn.:ulic Passenger #1 Semi-Monthly 

Building C 

(3 Units) 

Elevator Controls H-800 Passenger 
#1 Semi-Monthly 

Elevator Controls H-800 Passenger 
#2 Semi-Monthly 

MCE 2000 Freigh-:'. #3 Semi-Monthly 

Building D 

(1 Unit) 

MCE 2000 Passenger #1 Semi-Monthly 

Building E 

(2 Units) 

MCE 2000 Passenger #1 Semi-Monthly 

MCE 2000 Passenger #2 Semi-Monthly 

TOTAL: TCEQ Complex 

TOH COMPLEX -
Bobert D Moreton Building (4 units) 

Elevator Control Engineering 
Passenger #1 Monthly 

Elevator Control Engineering 
Passenger #2 Monthly 

·-· 
Elevator Control Engineering 
Passenger #3 Monthly 

Elevator Control Engineering 
Passenger #4 Monthly 

Page 28 of 41 
1Monthly Cost if awarded Group #1, #2, or #3 Separately 
2Monthly Cost if awarded all Groupings 

Group Mo. Cost1 All Mo. Cost2 

600 300 

600 300 

600 300 

600 300 

600 300 

300 
600 

300 
600 

600 300 

600 300 

600 300 

600 300 

6,600.00 3,300.00 

Group Mo. Cost1 All Mo. Cost2 

960 480 

960 480 

960 480 

960 480 
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TFC Contract No. 20-008-000 

Elevator Maintenance Services, Austin, TX 
RFP 303-9-00842 

TOTAL: Robert D Moreton Building 3,840.00 1920.00 

Robert B Bernstein Building {DSHS G Building} Group Mo. Cost1 All Mo. Cost2 

------
(2 units) 

Motion Control Engineering 
Replacement Pending 

Passenger #1 Monthly 960 480 
Motion Control Engineering 

Replacement Pending 
Passenger #2 Monthly 960 480 

TOTAL: Robert B Bernstein Building 1,920.00 960.00 

DSHS Tower Building Group Mo. Cost1 All Mo. Cost2 

(4 units) - -
KONE Resolve 100 Passenger #1 Monthly 960 480 

KONE Resolve 100 Passenger #2 Monthly 960 480 

KONE Resolve 100 Passenger #3 Monthly 960 480 

KONE Resolve 100 Passenger #4 Monthly 960 480 

TOTAL: DSHS Tower Building 3,840.00 1,920.00 

DBGL (New Lab} Group Mo. Cost1 All Mo. Cost2 

(3 Units) 

Thyssen TAC 50 Pi~ssenger #1 Monthly 1500 750 

Thyssen TAC 50 Passenger #2 Monthly 1500 750 

Thyssen TAC 50 Fi-eight #3 Monthly 1500 750 

TOTAL: DBGL (New Lab) 4,500.00 2,250.00 

DHB {old MHMR} Group Mo. Cost1 All Mo. Cost2 
--•A 

(2 units) 

Dover LMH - B Hydraulic Passenger 300 
#1 Semi-Monthly Will Change Soon 600 

Dover LMH - B Hydraulic Passenger 300 
#2 Semi-Monthly Will Change Soon 600 

TOTAL: DHB (Old MHMR) 1,200.00 600.00 
-

TSBVI Texas School for the Blind and Visual!~ lm~aired Group Mo. Cost1 All Mo. Cost2 

(2 Units) 

Schindler 3300 (Building 609) Semi-Monthly 960 480 

KONE KCM831 (Building 600) Semi-Monthly 960 480 

TOTAL: TSBVI Texas School for the Blind and Visually Impaired 1,920.00 960.00 

TOTAL MONTHLY COST NORTH AUSTIN COMPLEXES I 32, 720.00 j 16,360.00 

NOTE: All elevators denoted requiring 'Semi-Monthly' maintenance are HYDRAULIC elevators that must be serviced with this 
frequency. Semi-Monthly Maintenance is defined as occurring twice per month. 

48(CONTINUED ON NEXT PAGE) 

1Monthly Cost if awarded Group #1, #2, or #3 Separately 
2Monthly Cost if awarded all Groupings 
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HOURLY LABOR RATE and MATERIALS 

TFC Contract No. 20-008-000 

Elevator Maintenance Services, Austin, TX 
RFP 303-9-00842 

The following prices are for services that are not included in the normal preventative maintenance of elevators but would be incurred 
as a result of services specified under Major Repairs or Exclusions requiring additional parts, components, materials, and labor. 

Labor Rates: Labor Rates provided shall be all inclusive with no additional overhead, profit, etc. 

• Straight time* hourly rate per qualified elevator maintenance mechanic:$ 189.00 

• Straight time* hourly rate per elevator maintenance helper: $-=1=-32=.""3.=.0 __ _ 

• Overtime** hourly rate per qualified elevator maintenance mechanic: $321.30 M-F/ $378 weekends & holidays 

• Overtime** hourly rate per elevator maintenance helper: $224.90 M-F I $264.60 weekends & holidays 

Materials: 

• Material Markup: Contractor shall invoice at Cost*** plus 10% percent. (Shall Not Exceed 10%) 

• Materials purchased at local retail outlets by Contractor field staff. Contractor shall invoice at cost (sales receipt/invoiced 
price). 

Bonds (As Needed): 

• Payment ard Performance Bonds (if required): Contractor shall invoice at cost (sales receipt/invoiced price). 

*Straight time is defined as 7:00 AM - 6:00 PM Monday through Friday. 
**Overtime is defined as any hours that fall outside of Normal Hours. Overtime rate shall not exceed 1.5 the standard rate. 
***Cost-TFC reserve£ the right to request from Contractor receipts, invoices or other documentation for verification purposes. 

REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK 

1Monthly Cost if awarded Group #1, #2, or #3 Separately 
2Monthly Cost if awarded all Groupings 
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Respondent Name: EMR Elevator. Inc. 

TFC Contract No. 20-008-000 

Elevator Maintenance Services, Austin, TX 
RFP 303-9-00842 

EXHIBIT A - BUILDING LIST AND COMPENSATION AND FEES 

GROUP #3 - TEXAS SCHOOL FOR THE DEAF: For consideration for award of Group #3, Respondent must 
provide pricing for every line. 

Maintenance is Semi-Monthly unless otherwise noted. 

Lewis Hall Group Mo. Cost1 All Mo. Cost2 

(1 Unit) 

MCE HMC-1000 Hydraulic Passenger Semi-Monthly 600 300 

Ford Building Group Mo. Cost1 All Mo. Cost2 

(1 Unit) 

MCE HMC-1000 Hydraulic Passenger Semi-Monthly 600 300 

Pease[Administration Building Group Mo. Cost1 All Mo. Cost2 

(1 Unit) 

Dover Solid State Hydraulic 
Passenger Semi-Monthly 600 300 

High School Group Mo. Cost1 All Mo. Cost2 

(1 Unit) 

MCE HMC-1000 Hydraulic Passenger Semi-Monthly 600 300 

Middle School Group Mo. Cost1 All Mo. Cost2 

(1 Unit) 

MCE HMC-1000 Hydraulic Passenger Semi-Monthly 600 300 

Columbo Swim C~nter {outside} Group Mo. Cost1 All Mo. Cost2 

(1 Unit) 

MCE HMC-1000 Hydraulic Passenger Semi-Monthly 600 300 

Columbo Swim Center {inside} Group Mo. Cost1 All Mo. Cost2 

(1 Unit) 600 300 

MCE HMC-1000 Hydraulic Passenger Semi-Monthly 

I TOTAL MONTHi:Y COST-TEXAS SCHOOL FOR THE DEAF I 4,200.00 1 2,100.00 

NOTE: All elevators denoted requiring 'Semi-Monthly' maintenance are HYDRAULIC elevators that must be serviced with this 
frequency. Semi-Monthly Maintenance is defined as occurring twice per month. 

(CONTINUED ON NEXT PAGE) 
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1Monthly Cost if awarded Group #1, #2, or #3 Separately 
2Monthly Cost if awarded all Groupings 
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HOURLY LABOR RATE and MATERIALS 

TFC Contract No. 20-008-000 

Elevator Maintenance Services, Austin, TX 
RFP 303-9-00842 

The following prices are for services that are not included in the normal preventative maintenance of elevators but would be incurred 
as a result of services specified under Major Repairs or Exclusions requiring additional parts, components, materials, and labor. 

Labpr Rates: Labor Rates provided shall be all inclusive with no additional overhead, profit, etc. 

• Straight time* hourly rate per qualified elevator maintenance mechanic: $189.00 

• Straight time* hourly rate per elevator maintenance helper: $132.30 

• Overtime** hourly rate per qualified elevator maintenance mechanic: $321.30 M-F I $378 weekends & holidays 

• Overtime** hourly rate per elevator maintenance helper: $224.90 M-F I $264.60 weekends & holidays 

Materials: 

• Material Markup: Contractor shall invoice at Cost*** plus --=1=0-'-'%'--_ percent. (Shall Not Exceed 10%) 

• Materials purchased at local retail outlets by Contractor field staff. Contractor shall invoice at cost (sales receipt/invoiced 
price). 

Bonds (As Needed): 

• Payment ar.d Performance Bonds (if required): Contractor shall invoice at cost (sales receipt/invoiced price). 

*Straight time is defined as 7:00 AM - 6:00 PM Monday through Friday. 
**Overtime is defined dS any hours that fall outside of Normal Hours. Overtime rate shall not exceed 1.5 the standard rate. 
***Cost- TFC reserves the right to request from Contractor receipts, invoices or other documentation for verification purposes. 

REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK 

1Monthly Cost if awarded Group #1, #2, or #3 Separately 
2Monthly Cost if awarded all Groupings 
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EXHIBITB 

TFC Contract No. 20-008-000 
EMR Elevator, Inc. 

RFP No. 303-9-00842 

STATE HOLIDAY SCHEDULE FY 2020 - 2021 
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TFC Contract No. 20-008-000 Exhibit 8 EMR Elevator, Inc. 

State Ho liday Schedule for Fiscal Year 2020 

Holiday Agency Status Date Day of Week 

Labor Day All acencies closed. 9-02-19 Monday 

Rosh Hashanah Opt;onal Holiday 9-30-19 lt1onday 

Rosh Hashonoh Optional Holiday 10-01-19 Tuesday 

Yam Kippur Optional Holiday 10-09-19 ~Vednesday 

Veterans Day All asencies closed. 11-11-19 Monday 

T hanksgiving Day All agencies c losed . 11 -28-19 Thursday 

Day after Thanksclvfns All asencles closed. 11-29-19 Friday 

Christma5 Eve Day All agencies closed. 12-24-19 Tuesday 

Christmas Day All asencies c losed. 12-25-19 Wednesday 

Day after Christmas All agendes c lo sed. 12-26-19 Thursday 

tlew Year's Day All acencles closed. 1-01-20 Wedne sday 

Confederate Heroes Day 1-19-20 Sunday 

Martin Luther Kina, Jr. Day All asencies closed. 1-20-20 Monday 

Presidents• Day AU agencies closed . 2-17 -20 Monday 

Texas Independence Day Skeleton crew required. 3-02-20 Monday 

C~sor Chavez Day Optional HoUday 3-31-20 Tuesday 

Goad Friday Optionol Holiday 4-10-20 Friday 

San Jacinto Day Skele ton c rew required. 4 -21 -20 Tuesday 

Memorial Day All asencles closed. 5-25-20 Monday 

Em ancipation Day Skeleton c rew requ ired. 6-19-20 Friday 

Independence Day 7 -04-20 Saturday 

LBJ Day Skeleton c rew r equired. 8-27-20 Thursday 

State Holiday Schedule for Fiscal Year 2021 

Holiday Agency Status Date Day of Week 

labor Day All a11encles closed- 9-07-20 Monday 

Rosh Hashanah 9-19-20 Saturday 

Rosh Hashanah 9-20-20 Sunday 

YomKippur Optional Holiday 9-28-20 Monday 

Veterans Day All asencles closed. 11-11-20 Wednesday 

Thanksgiving Day All agencies closed. 11-26-20 Thursday 

Day after Thanks&ivlnc All acencles closed. 11-27-20 Friday 

Christmas Eve Day All agencies closed. 12-24-20 Thursday 

Christmas Day All asencles closed. 12-25-20 Friday 

Day after Christmas 12-26-20 Saturday 

Hew Year's Day All asencles closed. 1-01-21 Friday 

Martin Luther King, Jr. Day All agencies c losed. 1 -18-21 Monday 

Confederate Heroes Day Skeleton crew required. 1-19-21 Tuesday 

Presidents' Day All agencies closed. 2 -15-21 Monday 

Texas Independence Day Skeleton crew required. 3-02-21 Tuesday 

Cesar Chavez Day Optional Holiday 3 -3 1-2 1 Wednesday 

Goad Friday Optional Holiday 4-02-21 Friday 

San Jacinto Day Skeleton c rew required. 4 -21 -21 Wednesday 

Memorial Day All asencles closed. 5-31-21 Monday 

Emancipation Day 6-19-21 Saturday 

Independence Day 7-o4-21 Sunday 

LBJ Day Skeleton c r-ew required. 8-27-21 Friday 
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FacUllVCode I BuDdlng Name I Address I 
ARC Lorenzo de Zavala Archives & Library 1200 Brazos St 

sea supreme court Building 205 West 14111 SI 

-
TCC Thomas C Clar!< 205 West 14th St 

POB Price Daniel Building 205 West 14111 SI 

~ ~ -
CSB Central Service Building 1711 San Jacinto 

CSX Central SOIVlce Annex BuUdlng 311 East 14111 SI 

INS Insurance Building 1100 San Jacinto 

INX Insurance Anl!OIC 221East111hSI 

.JER James E Rudder 1019 Brazos st 

.JHR JoMHReagan 105 West 15th SI 

- -
THO EC Thompson 920 Colorado 

TSBV! School for the Blind 

TSO School for the Dear 1102 s congress 

WBT WIUJam B Travis Building 1101 Notth congress 

ELBI: I fl OF ELEV.1 c:apaclly I 
6240 1 2500 

2 3500 

309 1 2500 

2 2500 
-

309 3 3000 

4 3000 

5 4500 

6 2500 

7 3000 

309 8 3500 

9 3500 

10 3500 

11 3500 

12 2100 

6244 1 3000 

2 3000 

3 2000 

4 500 

589 1 2000 

1964 1 3500 

2 3500 

1958 1 2500 

2 2500 

307 1 3000 

2 3000 

3 4500 

1990 1 3500 

2 3500 

3 3500 

4 6000 

350 1 2500 

2 2500 

3 2500 

34438 Bdg600 3000 

367•1 Bdg609 3000 

10645 1 2500 

10647 2 1500 

9627 3 4500 

9627 • 2100 

10646 5 5000 

10646 6 2100 

6250 7 2100 

7899 6 2100 

6249 1 3500 

2 3500 

3 3500 

4 3500 

5 3500 

TfC Cont ract No. 20-008-000 

ExhibitC 
EMR Elevator, Inc. 

FPM I# OF FLOORS I 
350 9 (Rear Doors) 

350 5 

125 5 

125 5 
---

500 9 

500. 9 

500 9 

125 3 

125 3 

500 10 

500 10 

500 10 

500 10 

150 2 

150 4 

150 4 

100 2 

12 2 (Landings) 

100 3 

200 4 

200 4 

200 5 

200 5 -
350 6 

350 6 

350 6 

350 6 

350 6 

350 6 

350 7 (RearOooO 

500 10 

500 11 

500 10 

150 2 

150 2 

125 2 

125 2 

150. • 
160 • 
125 2 

125 2 

160 3 

160 3 

500 13 

500 13 

500 13 

500 13 

500 13 

Building I Decal Manut.:act1.u·er of EJevzars Model Number Serial Number 
Year lnstaUed I 

- - Altered 

ARC BUiiding 74278 Kone Resolve 100 20285043 2010 

ARC Bulldlng 74276 l<onc ResolvclOO 20285042 2010 

SCBBuUdlng 17213 Dowr DMC !-86746 l"1 

_ S~B_!undlJlg _ J 721• DoYer DMC !-86747 l"1 
TCC Bullding 17218 Dover T-111 C-80228 1993 

TCC Bullding 17217 Dover T-111 C-90229 1993 

TCC Building 17216 Dover T-111 C-80230 1993 

TCC Building 17212 COV<r LMH FB-0232 1991 

PKMGarage 28039 COV<r LMH FB-0233 1990 

POB Building 28038 DoYer T·lll ~· 1990 -
POBBundlng 28037 DoYer T·lll ~ 1990 - - -
POBBuldlng 28035 Do... T·lll C·B0226 1990 

POBBundlng 28036 --~---
_ __ T•UI _ ~ ....J1'._~ 1990 -

POB Butldlng 28040 DoYer RUy_t.ocrc C-80231 1989 - --
CSB Bulldlng 20999 OoYt'r SOiid St:ite E93SSO 1987 

CSB Building 21000 OOV<r Solid St:atc ESSOOl 1987 

CSB Building 21002 WHtlnchousc MPH2 HG 87682·01 1987 

CSB Building 60104 Porch-Uft Screw C222 1991 

CSXBuQdlng '5130 - DMC ™7437 2001 

INS Building 69611 MCE M4000-AC-01 3329700 2014 

INS Building 1134 MCE M4000-AC-01 3329703 2013 

INX Building 64008 MCE M4000-AC.Ql 3302664 2012 

INXE!lllldln9 80091 MCE M4QOO.AC-01 3302667 2012 

JER Building 66693 MCE M4000-AC-01 3389466 2018 

JER Bulldlng 86696 MCE M4000-AC-01 3389469 2018 

JER Building 95703 MCE M4000-AC-01 3389473 2018 

.JHR Building 53609 Kone Miprom21 cr-145297 2002 

JHR Bulld1ng 53610 Kone Mlprom21 cr-145298 2002 

JHR Building 53611 Kone Miprom21 cr-145299 2002 

JHRBuPdlng 49873 Kone Miprom21 cr-145300 2002 

THO 51464 TXE TAC·SO BN1471 2002 

THO 31222 TXE TAC-SO BN1472 2002 

THO 51407 TXE TAC-SO BN1473 2002 

TSBVI Bldg #600 74300 Kone KCM831 20292780 2010 

TSBVI Bldg #609 86651 SdJ.indler 3300 G4049 2013 

Ford Vocational 36002 MCE HMC-1000 3099091 2004 

Pease 36003 Dover Solid State E49528 1977 

Middle School 66106 MCE HMC-1000 3215948 2006 

High School 64680 MCE HMC-1000 3215946 2006 

Natatorium 6465' MCE HMC-1000 3215952 2006 

Columbo Swim 64661 · MCE HMC-1000 3215950 2006 

Lewis Hall 66132 MCE HMC-1000 3215942 2006 

Koen Hall 66107 MCE HMC-1000 3215944 2006 

WBTBulldlng 80085 - MC£ 1'DC-01 32'27 .. 2012 

WBTBuUdlng 80086 MCE ~Dc-01 3292747 2012 

WBTBuadlng 80065 MCE ~Dc-01 3292750 - 2012 

WBTBuDdlng 80066 MCE j.QC.01 3Z92753 2012 

WBTBUldlng 80032 MCE j.QC.01 3292750 2011 
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6 

7 

a 
_g 

LBJ Lyndon B Johnson 111East17th St 305 1 

2 

3 

4 

5 

6 

7 

REJ Robert EJollnson 1501 Congress Ave. 13711 1 

2 

3 

4 

5 

B 

7 

SHB sam Houston Butldlng 201 East 14th St 1986 1 

2 

3 

4 

SFA Slephen F Austin 1700 Nallh congress 8955 1 

2 

3 

4 

5 

6 

7 - - -
TJR Thomas J Rusk 208 East 1 oth SI 6245 1 

2 

3 

4 

WPC Wiiiiam P Clements 300 West 15111 SI 6227 1 

2 

3 

• 
5 

6 

7 

8 

9 

Under DM Pro)ecl 10 

- - Undet CM Project 11 

WPH William P Hobby 333 Guadalupe St 6243 1 

2 

3 

4 

5 

6 

3500 

3500 

3500 

8000 

3500 

5000 

4000 

4000 

3500 

3500 

2000 

3500 

3500 

4000 

3500 

3500 

3500 

6000 

3500 

3500 

3500 

3500 

3000 

3000 

3000 

3000 

3000 

3000 

~ 
2500 

2500 

2500 

2500 

3500 

3500 

3500 

3500 

3500 

3500 

3500 

3500 

4500 

2500 

2500 

3000 

3000 

3000 

3000 

4000 

3000 

TFC Contr:ict No. 20-008-000 
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500 13 

500 13 

500 13 

250 13 -
350 11 

350 12 

350 11 

350 11 

350 11 

350 11 

125 2 

350 7 

350 7 

350 7 

350 6 

350 6 

350 6 

350 6 

450 11 

450 11 

450 11 

450 11 

500 12 

500 12 

500 12 

500 12 

500 12 

500 12 

WBT Bulldlng 

WBT Bulldlng 

WBTBullcfing 

WBT Bulldlng 

LBJ Main Buildlng 

LBJ Main Building 

LBJ Main Building 

LBJ Moln Building 

LBJ Main Building 

LBJ Main Building 

LBJ Annex 

REJ A Buldlng 

REJ A 8uldlng 

REJ A Bulldlng 

REJ B Bul<llng 

REJ B BuDdlnQ 

REJBBullcllng 

REJ CBul dlng 

SHB Building 

SHB Building 

SHB Building 

SHB Building 

SFABulldllng 

SFABuOdllng 

SFA Bulldllng 

SFA Bulldltng 

SFA Bulldllng 

SFABulldOng 

200 13 (Rear Doo!l __ S!_'A l!ll!ldOng 

350 9 TJRBulldlng 

350 9 TJR Building 

350 g T JR Building 

350 9 TJR Building 

700 9 (High Rise) WPCBuUdlng 

700 9 (HghRlse) WPC Building 

700 9 (lfgh Rise) WPC Building 

700 9 (High Rise) WPCBIMclng 

350 8 (LaW Rlse) WPC Bullclng 

350 8 (LaWRlse) WPC llUlclng 

350 8 (LaW Rlse) WPCBullclng 

350 8(1.aWRlse) WPC Building 

350 16 CAD Floals) WPC Building 

350 9 PKJGanlgo 

350 9 PKJGarago 

350 15 Tower1 

350 13 Tower1 

350 13 Tower1 

350 13 Tower1 

125 2 PKL 

115 3 PKL 

80033 MCE -- l-DC-01 _3292?S9 2011 

80058 MC£ l-DC-01 3292762 2012 

8oosg MC£ l-DC-01 32927&5 2012 

&4002 MC£ MC£.-OOO 3292792 . 2012 

TBD MCE l-AC-01 TBO 2019 

TBD MCE l·AC·Ol TBO 2019 

95706 MCE 1-AC·Ol 34onso 2018 

95707 MCE l·AC·Ol 34ons3 2018 

95711 MCE 1-AC-01 34onss 2019 

95712 MCE 1-AC·Ol 34ons9 2019 

67472 TI<E TAC-22 FX0348 2007 

33863 - Do~ -_ - --- J .JV ~Ql593 2000 
338&1 Dover T.JV CJ1594 2000 
33865 Dover T-IV CJ1595 2000 
33866 D~r T.JV CJ1596 2000 
33567 Dover T.JV CJ1597 2000 
33868 Dover T-IV CJ1598 2000 
33879 Dover T-IV CJ1599 2000 
=62 Dover T-IV B-G0163 1996 
=63 Dover T-IV B-G0164 1996 
=64 Dover T·IV B-G0165 1996 
=65 Dover T-IV B-G0166 1996 
70817 Schindler MiconiclXRS_ E4_948:0l - 2008 
70818 Schindler - MlconiclXRS E4948-02 - 2008 
70819 Schindler MicopiclXRS E4948-03 2009 
70820 Schindler MiconiclXRS E4948-04 2009 -
70821 Schindler _ _Miconic lXRS E4948-05 2009 
70822 - ScbJnJ!l~_r__ __ MiconiclXRS E4948-06 2009 
70823 Schi11_dler ___ _Miconic_lXRS E4947 2009 
80030 MCE M4000-AC-01 3293212 2011 
80031 MCE M4000-AC-01 3293215 2011 
800~9 MCE M4000-AC-01 3293218 2011 
80050 MCE M4000-AC-01 3293261 2011 
86699 Elevator Controls Pixel DC 25892 2018 
86700 Elevator Controls Pixel DC 25893 2018 
86685 ___ Ele1!_a1:or_Co11trols _ Pixel_ DC _25894 _ 2017 
116686 Elevator Controls Pixel DC 25895 2017 
86698 Elevator ContrQIS Pixel_ AC 25896 2018 
86697 Elevator Controls Pixel AC 25897 ~018 

86687 Elevator CQntrQls - Pixel AC 25898 2017 
88688 Elevator Controls Pixel AC 25899 2017 
95709 Elevator Controls Pixel DC 25900 2018 
19517 Dover Computatic C39677 1985 
19518 Dover Computatic C39678 1985 
40024 MCE M4000-AC-01 2018 
40011 MCE M4000-AC-01 3390819 2018 
40081 MCE M4000-AC-01 3390842 2018 
40059 MCE M4000-AC-01 3390845 2018 
86684 MCE HMC-2000 3388520 2017 
19524 MCE HMC-2000 3388522 2019 
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7 3000 115 3 PKL 95705 MCE HMC-2000 3388524 2018 

11 3000 350 5 Tower2 1030-49 MCE M4000-AC-01 3389476 2018 

12 3000 350 7 Tower2 95715 MCE M4000-AC-01 3389479 2019 

13 3000 350 11 Tower3 40004 Dover T-JV B-J3166 Will be 2019 

14 3000 350 9 Tower3 40032 Dover T-IV 8-J3167 Will be 2019 

15 3000 350 9 Tower3 40016 Dover T-IV B-J3168 Will be 2019 

PROM Promontoiy Polnl Bulldlng - 4404 Prom•nl!'IY 3727 1 2100 100 2 PROM Building 13891 Dover DMC ED5553 1993 

PKA Parking Garage A 1401 San Jacinto 1989 1 3000 120 5 PKA Garage 21003 Esco Relay Logic 10896 Will be 2019 

2 3000 120 5 PKA Garage 21004 Esco Relay Logic 10897 Will be 2019 

PKB Parleing Garage B 1511 San Jacinto 1988 1 3000 120 4 PKB Garage 21005 Esco Relay Logic 10899 Will be 2019 

2 3000 120 4 PKB Garage 21006 Esco Relay Logic 10898 Will be2019 

PKE Parking Garage E 1604 Colorado St 590 1 2500 350 7 PKE Garage 43998 Dover T-JV BK2882 1999 

2 2500 350 7 PKE Garage 43975 Dover T-IV BK2883 1999 

PKF Parking Garage F 1311 San Jacinto 6230 1 3000 150 4 PKFGarage 19537 Dover DMC 003500 Will be_20~ 

2 3000 150 4 PKFGarage 1~538_ Dover DMC D03499 Will be2019 

PKG Parking Garage G 315 East 17th St 6229 1 3000 150 5 PKG 19540 Dover DMC D03507 Will be 2019 

PKR Parking Garage R 1700 San Jacinto 13684 1 3500 350 7 PKRGarage 33870 Dover T-IV CJ7737 2000 

2 3500 350 7 PKRGarage 33871 Dover T-IV CJ7738 2000 

3 3500 350 7 PKRGarage 33872 Dov~r T•IV CJ7739 2000 

- - - - - - 4 3500 350 7 PKRGarage 33873 D9ver T-IV - on~ -- 2000 

PKN Parking Garage N 300 San Antonio 8375 1 2500 350 5 PKN Garage 26581 Dover T-JV C-E9294 1995 

2 2500 350 4 PKN Garage 26582 Dover T-IV C-E9295 1995 

PKP Parking Garage P 1520 San Jacinto 9542 1 3500 175 7 PKPGarage 4122 De>ver DMC EG7196 19~7 

2 3500 175 7 PKPGarage 4123 _ _ PQ..ver ___ _ DJJJC - EG7197 - 1997 

-- ~ 
3 350.9 175 7 _ PKP _Garage 4128 Dover DMC EG7198 1997 

PKQ Parking Garage Q 1600 San Jacinto 13420 1 3500 350 8 PKQ Garage 33830 Dover Traflomatic IV C-J5683 1999 

2 3500 350 8 PKQ Garage 33831 Dover Traflomatic JV C-JS682 1999 
OARS OARS - - - 4800 North Lamar 1826 1 4000 125 ~ _ Main Builcl_ing_ 13930 DOV_!!~ Solid State E81712 - 1984 

BHB Brown Heatly Building (BHB) 4900 North Lamar 6228 1 3000 350 7 Main Building 86682 Elevator Controls Pixel AC 26913 2017 

BHB 2 3000 350 - 7 Main Building 86683 Elevator Controls Pixel AC 26914 2017 

BHB 3 3000 350 7 Main Building 86691 Elevator Controls Pixel AC 26915 2018 

BHB 4 3000 350 14 (rear doors) Main Building 86692 Elevator Controls Pixel AC 26916 2018 

BHB 5 4500 200 7 Main Building 86695 Elevator Controls Pixel AC 26917 2018 

PKH Parking Garage H (BHB) 6 2500 160 6 Parking Garage 95704 Elevator Controls Pixel Hydro 26106 2018 

PKH 7 2500 160 6 Parking Garage 86694 Elevator Controls Pixel Hydro 26105 2018 

PKH 8 2500 150 6 Parking Garage 95708 Elevator Controls Pixel Hydro 26107 2018 

PKH 9 2500 150 6 Parking Garage 95701 Elevator Controls Pixel Hydro 26108 2018 

OHS Dept Of Health B Building 909 West 45th St 8956 1 3500 150 3 Main Building 20407 EJevato_r Co!ttr9ls Pixel Hydro Getting MOD - 2019 

(Formertly MHMR) 2 3500 150 4 Main Building 20406 Elevator Controls Pixel Hydro Getting MOD 2019 

DBGL Dr. Bob Glaze Lab 1100 West49th St 12345 1 3500 350 7 DBGL Building 51434 Thyssen Krupp TAC-50 CL9455 2000 

(DHNL) (Formerly Dept of Health New Lab) 2 3500 350 7 DBGL Building 51435 Thyssen Krupp TAC-50 CL9456 2000 

3 7000 250 8 DBGL Building 29193 Thyssen Krupp TAC-SO CL9458 2000 

DHT Dept Of HeaJth Tower 1100 West491h St 12345 1 3500 3do 8 cHt Building 91204 KONE R~olve 100 20~2316 2015 

2 3500 300 8 DHT Building 91205 - KONE - -- _ReSolve 100 2038421? 2015 

3 3500 300 8 DHtBuilding 91209 KONE_ ReSolve 100 20384218 2015 

- -- 4_ 350j) 30:.0 8 DHT Building 91210 KONE 
~· - - _ ReSolve 100 201384219 - 2015 

JHW John H Winters 701 West 51 st St 1987 1 3500 350 7 East Tower 80062 MCE M4000-AC-01 3293592 2012 

2 3500 350 7 East Tower 80063 MCE M4000-AC-01 3293595 2012 

3 3500 350 7 East Tower 80057 MCE M4000-AC-01 3293598 2012 

4 3500 350 7 East Tower 80056 MCE M4000-AC-01 3293621 2012 
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5 4500 200 7 East Tower 80079 MCE M4000-AC-01 3294306 2012 
6 3500 350 6 West Tower 80039 MCE M4000-AC-01 3293979 2011 

7 3500 350 6 West Tower 80028 MCE M4000-AC-Ol 3294022 2011 

8 3500 350 6 West Tower 80029 MCE M4000-AC-01 3294025 2011 

9 4000 125 3 Data Center n946 KONE KCM-831 20302818 2011 
10 4000 125 3 Data Center 77962 KONE KCM-831 20302819 2011 

P35A Park 35 Circle Building A 12124 North IH 35 4779 1 3000 150 3 Building A 11018 Do_ver DMC·l ED4068 1993 

2 3000 150 3 Building A 11019 Dover DMC-1 - - ..g>4069 1993 
3 3000 150 3 Building A 11020 Dover DMC·l ED4070 1993 

4 45Q.O 125 3 BuildlngA 11021 Doyer DMC-1 ED4071 1993 

P35B Park 35 Circle Building B 12124 North IH 35 4778 1 4000 150 2 Building B 11014 Dover DMC-1 EC3783 1991 

P3SC Park 35 Circle Building C 12124 North IH 35 7164 1 2500 150 3 Building C 42158 Elevator Controls H-800 9025 - 2003 

2 2500 150 3 Building C 42159 Elevator Controls H-800 9024 2003 

3 4000 150 3 - E!uilcling_C 80019 MCE _HMC-2000 3289496 2011 

P35D Park 35 Circle Building D 12124 North IH 35 7165 1 4000 150 3 Building D 80014 MCE HMC-2000 3289490 2011 

P35E Par1t 35 Circle Building E 12124 North IH 35 7166 1 3000 150 3 Building E 80006 Mct HMC-2000 3289492 2_011 

2 3000 150 3 ~uildingE 80007 MCE HMC-2000 3289494 2011 

RBB Robert Bernstein Building 1100 West 49th St 12345 1 2500 200 5 RBB Building 33359 MCE WMC-1000 3403 2000 

2 2500 200 5 RBB Building 33360 MCE WMC-1000 3402 2000 

ROM Robert D Morton 1100 West 49th St 12345 1 3500 350 7 ROM Building 33368 Elevator Controls V-800 6787 2001 

2 3500 350 7 RDM Building 33369 Elevator Controls V-800 6788 2001 

3 3500 350 7 ROM Building 33371 Elevator Controls V-800 6808 2001 

4 3500 350 7 ROM Building 33370 Elevator Controls V-800 6789 - 2001 -
HSW Human Services Warehouse 1111 North Loop 8957 1 2100 100 2 HSWBuilding 13931 Dover Relay Logic E91891 1987 
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Texas Facilities Commission---Criminal Background Checks and Application Guidelines 

TEXAS FACILITIES COMMISSION 

CRIMINAL BACKGROUND CHECKS AND APPLICATION 

GUIDELINES 

It is the policy of the Texas Facilities Commission ("TFC") that all contractor employees and 
subcontractors that will complete any work on-site at a state-owned property may be subject to a 
criminal background check Any expense associated with such criminal background check shall be 
borne by the contractor. Contractor employees and subcontracts who work in case-sensitive areas 
shall be required to submit to a criminal history background check If requested by TFC, a complete 
criminal background check shall be completed before any employee performs services at the site. 
Criminal background checks must be performed by the Texas Department of Public Safety ("DPS") 
and must be on the form provide by TFC. 

I. CRIMINAL HISTORY CRITERIA 

Employers should use the following criminal history criteria when hiring employees to perform work 
for TFC. Any employee failing to meet the minimum standard will be denied. If special circumstances 
exist, please contact the TFC representative for clarification or further consideration. 

A conviction or deferred adjudication for one of the following offenses will result in the permanent 
disqualification of a person from eligibility to provide contractual services with Texas Facilities 
Commission: 

(i) any act causing death as defined in Texas Penal Code; and 

(ii) any felony or misdemeanor involving arson, burglary, breach of computer security, 
credit card abuse, counterfeiting, forgery, kidnapping, robbery, stalking, terroristic threat, theft, and 
any sexual offense designated as a felony in Texas Penal Code. 

Additionally, anyone who has a current duty to register as a sex offender, is under indictment or is a 
fugitive from justice is disqualified. 
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Texas Facilities Commission---Criminal Background Checks and Application Guidelines 

For individuals who have a conviction or deferred adjudication for felonies not enumerated above, 
10 years must have passed from the time of disposition or discharge of probation in order for that 
person to be eligible to provide contractual services with the TFC. 

For individuals who have a misdemeanor conviction or deferred adjudication for misdemeanors not 
enumerated above, 5 years must have passed from the time of disposition or discharge of probation 
in order for that person to be eligible to provide contractual services with the TFC. 

II. CRIMINAL BACKGROUND PROCESS 

DPS has entered into an exclusive contract with Iden to GO Centers, formerly L-1 Enrollment Services, 
operated by MorphoTrust USA IdentoGO by MorphoTrust is the exclusive live scan fingerprinting 
provider for DPS. All TFC contractors that are subject to TFC criminal background check 
requirements must create an account with IdentoGO in accordance with the IdentoGO Account 
Application and requirements attached hereto as "Attachment A". Thereafter, all contractor 
employees and subcontractors must follow the registration procedures attached hereto as 
"Attachment A" including using the Texas Facilities Commission Service Code 11G6ZN. All 
necessary instructions and information to schedule a fingerprint appointment is included in 
Attachment A In addition, the only service code accepted by DPS for a TFC criminal background 
check is the service code provided in Attachment A, hereto, therefore, if an individual does not use 
the service code in Attachment A, he or she may be required to repeat the process at the expense of 
contractor. Contractors can began the process by simply clicking on this link: 
https://uenroll.identogo:com/servicecode/11G6ZN 

Additionally, forms and instructions can be found on the IdentoGO website at 
http://www.identogo.com by clicking on the State of Texas. Links on that page include one for online 
scheduling and a list for the state-wide fingerprinting locations. The waiver form for the criminal 
background check is attached hereto as "Attachment B". In the event Contractor needs to set up a 
new account, please refer to the attached link for instructions: 
http: //www.l 1 enrollment.com /state /forms /tx/5 66 718 664f0 Sa.pdf. 

III. CRIMINAL HISTORY ERROR RESOLUTION 

The Error Resolution Unit ("ER") is responsible for updating and evaluating possible errors in 
criminal history records. Potential errors are reported to ER by law enforcement, judicial agencies, 
as well as private citizens. 

If an applicant would like to make a request that a criminal history record be updated or corrected, 
the applicant will need to supply certified documents to the ER. Required forms and additional 
information submit a correction request to the ER can be found at: 

http: //txdps.state. tx. us /administration I crime records /pages I errorresol ution.h tm. 

IV. TFC CONTACTS 

For any questions involving the TFC criminal background check process, please contact the following: 
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Texas Facilities Commission---Criminal Background Checks and Application Guidelines 

Tommy Oates, Deputy Executive Director 
Office: 512-463-3057 
Cell: 512-463-3376 
Email: tommy.oates@tfc.state.tx.us 

Mandy Burrell, Manager 
Office: 512-463-1799 
Cell: 512-247-1290 
Email: 
mandy.burrell@tfc.state.tx.us 

L 
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Texas Facilities Commission---Criminal Background Checks and Application Guidelines 

ATTACHMENT A 

Facilities Commission (ORI Facilities Commission/Service Code llGGZN) 

The general process for electronic fingerprinting is: 

1. Schedule an appointment to be electronically fingerprinted by MorphoTrust USA at one of their 
ldentoGo enrollment centers. 

• Internet based scheduling is the quickest and most convenient way to obtain a 
fingerprint appointment. 

a. You may begin the process now by simply clicking on this link: 
https://uenroll.identogo.com/servicecode/11G6ZN 

b. Provide all required pre-enrollment data and select a convenient date and time 
for your appointment 

• If you prefer to schedule over the telephone, you must: 

a. Have your Service Code ready (llGGZN), then call 888.467.2080; 

b. MorhphoTrust will prompt you for the Service Code (llGGZN); 

c. Provide all required pre-enrollment data and select a convenient date and time 
for your appointment 

2. Arrive at your scheduled appointment with your photo identification and fee 
• If you plan on bringing a form of identification other than a valid (unexpired) TX Driver 

License, please refer to the Department of Public Safety's acceptable document types 
here: http://www.llenrollment.com/state/forms/tx/55fc619a7f7aa.doc 

• MorphoTrust accepts Visa/MasterCard/Discover/ American Express, business checks, 
money orders and coupon codes (employer accounts) at the time of service. 

• Please note that personal checks and cash are not accepted. 
3. Your fingerprints will be submitted electronically to DPS and the FBI. You will not receive a 

printed fingerprint card . 

4. At the conclusion of your appointment, the MorphoTrust enrollment agent will provide you with 
an ldentoGo receipt stating that you were fingerprinted. 

• Do not throw away the receipt; 

• You may check status on your submission by clicking on this link: 
https://uenroll.identogo.com/servicecode/llGGZN and then; 

• Click "Check Status" 

Fingerprints provided for this application shall be used to check criminal history records of the Texas 
Department of Public Safety and the Federal Bureau of Investigation, in accordance with applicable 
statutes. 
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Texas Facilities Commission---Criminal Background Checks and Application Guidelines 

ATTACHMENT B 
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ldentoGO Facilities Commission 

By MorphoTrust USA 

Texas Fingerprint Service Code Form 

Service Name: Facilities Commission 

To schedule your ten-minute fingerprint appointment, simply visit 
https://uenroll.identogo.com and enter the following Service Code 

I I 11G6ZN I I 

Service Code is unique to your hiring/licensing agency. Do not use this code for another purpose. 

Background Check Waiver 

I certify that all information I provided in relation to this criminal history record check is true and 
accurate. I authorize the Texas Department of Public Safety (DPS) to access Texas and Federal 
criminal history record information that pertains to me and disseminate that information to the 
designated Authorized Agency or Qualified Entity with which I am or am seeking to be employed or to 
serve as a volunteer, through the DPS Fingerprint-based Applicant Clearinghouse of Texas and as 
authorized by Texas Government Code Chapter 4 i i and any other applicable state or federal statute 
or policy. 
I authorize the Texas Department of Public Safety to submit my fingerprints and other application 
information to the FBI for the purpose of comparing the submitted information to available records in 
order to identify other information that may be pertinent to the application. I authorize the FBI to 
disclose potentially pertinent information to the DPS during the processing of this application and for 
as long hereafter as may be relevant to the activity for which this application is being submitted. I 
understand that the FBI may also retain my fingerprints and other applicant information in the FBl's 
permanent collection of fingerprints and related information, where all such data will be subject to 
comparisons against other submissions received by the FBI and to further disseminations by the FBI 
as may be authorized under the Privacy Act of i 97 4 (5 USC 552a). I understand my fingerprints will 
be searched by and against civil, criminal and latent fingerprints in the Next Generation Identification 
(NGI) system: I understand I am entitled to obtain a copy of any criminal history record check and 
challenge the accuracy and completeness of the information before a final determination is made by 
the Qualified Entity. I also understand the Qualified Entity may deny me access to children, the elderly, 
or individuals with disabilities until the criminal history record check is completed . If a need arises to 
challenge the FBI record response, you may contact the agency that submitted the information to the 
FBI, or you may send a written challenge request to the FBl's Criminal Justice Information Services 
(CJIS) Division at FBI CJIS Division, Attention: Correspondence Group, iOOO Custer Hollow Road, 
Clarksburg, WV 26306. 

(. Don't have access to the Internet? You can still schedule an appointment by calling 888.467.2080 
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STATE OF TEXAS 
COUNTY OF 

Exhibit E 

LET IT BE KNOWN BY THIS INSTRUMENT: 

That we, 

EMR Elevator, Inc. 

PAYMENT BOND 

and we a corporation 
duly authorized to do business in this State, as Surety(s), are this date held and firmly 
bound unto the State of Texas in the amount of 

Dollars$ 
~~~~~~~~~~~~~~~~~~~ 

for payment of which indemnity the said Principal and Surety, by this declaration, do firmly bind 
themselves, their heirs, executors, administrators, successors and assigns, jointly and individually. 

Since a Contract, which by reference is made a part hereof, exists between Principal and the State 
of Texas, acting by and through the Texas Facilities Commission, and dated 

The conditions of this obligation are, therefore, such that it shall remain in full force and effect unless 
and until the Principal shall faithfully perform the Contract in accordance with the Contract 
Documents. 

The liabilities, rights, limitations, and remedies concerning this Bond shall be determined in 
accordance with the provisions of Chapter 2253 of the Texas Government Code, amended by Acts 
of 73rd Legislature, 1993 pursuant to which Bond is executed. 

IN WITNESS TO THIS DECLARATION, the said Principal and Surety(s) have signed and sealed this 
instrument 

this day of 

PRINCIPAL SURETY 

Bond Identification No. 

Address of Attorney-In-Fact 

Telephone No. of Attorney-In-Fact 

(Use of this form for the purposes indicated has been approved by the Attorney General of Texas) 

Revised 8-2007 
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PERFORMANCE BOND 

STATE OF TEXAS 
COUNTY OF 

LET IT BE KNOWN BY THIS INSTRUMENT: 

That we, 

and we a corporation 
duly authorized to do business in this State, as Surety(s), are this date held and firmly 
bound unto the State of Texas in the amount of 

Dollars$ 
~~~~~~~~~~~~~~~~~~~ 

for payment of which indemnity the said Principal and Surety, by this declaration, do firmly bind 
themselves, their heirs, executors, administrators, successors and assigns, jointly and individually. 

Since a Contract, which by reference is made a part hereof, exists between Principal and the State 
of Texas, acting by and through the Texas Facilities Commission, and dated 

The conditions of this obligation are, therefore, such that it shall remain in full force and effect unless 
and until the Principal shall faithfully perform the Contract in accordance with the Contract 
Documents. 

In the event of Principal's failure, as defined by the Contract Documents, to faithfully perform the 
Contract, Surety(s) will within fifteen (15) days of determination of default, assume full responsibility 
for completion of said Contract and become entitled to payment of the balance of the Contract 
amount. 

The liabilities, rights, limitations, and remedies concerning this Bond shall be determined in 
accordance with the provisions of Chapter 2253 of the Texas Government Code, amended by Acts 
of 73rd Legislature, 1993 pursuant to which Bond is executed. 

IN WITNESS TO THIS DECLARATION, the said Principal and Surety(s) have signed and sealed this 
instrument 

this day of 

PRINCIPAL SURETY 

Bond Identification No. 

Address of Attorney-In-Fact 

Telephone No. of Attorney-In-Fact 

(Use of this form for the purposes indicated has been approved by the Attorney General of Texas) 

Revised 8-2007 
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Rev. 2/17 

HUB Subcontracting Plan (HSP) 
In accordance with Texas Gov'! Code §2161.252, the contracting agency has determined that subcontracting opportunities are probable under this contract. Therefore, 
all respondents, including State of Texas certified Historically Underutilized Businesses (HUBs) must complete and submit this State of Texas HUB Subcontracting 
Plan (HSP) with their response to the bid requisition (solicitation). 

NOTE: Responses that do not include a completed HSP shall be rejected pursuant to Texas Gov't Code §2161.252(b}. 
The HUB Program promotes equal business opportunities for economically disadvantaged persons to contract with the State of Texas in accordance with the 
goals specified in the 2009 State of Texas Disparity Study. The statewide HUB goals defined in 34 Texas Administrative Code (TAC) §20.284 are: 

• 11.2 percent for heavy construction other than building contracts, 

• 21.1 percent for all building construction, including general contractors and operative builders' contracts, 

• 32.9 percent for all special trade construction contracts, 

• 23. 7 percent for professional services contracts, 

• 26.0 percent for all other services contracts, and 

• 21.1 percent for commodities contracts. 

- - Agency Special Instructions/Additional Requirements - -

In accordance with 34 TAC §20.285(d)(1)(D)(iii), a respondent (prime contractor) may demonstrate good faith effort to utilize Texas certified HUBs for 
its subcontracting opportunities if the total value of the respondent's subcontracts with Texas certified HUBs meets or exceeds the statewide HUB goal or the 
agency specific HUB goal, whichever is higher. When a respondent uses this method to demonstrate good faith effort, the respondent must identify the HUBs with 
which it will subcontract. If using existing contracts with Texas certified HUBs to satisfy this requirement, only the aggregate percentage of the contracts expected 
to be subcontracted to HUBs with which the respondent does not have a continuous contract* in place for more than five (5) vears shall qualify for meeting the 
HUB goal. This /imitation is designed to encourage vendor rotation as recommended by the 2009 Texas Disparity Study. 

@:(iji[tl~IA RESPONDENT AND REQUISITION INFORMATION 

a. Respondent (Company) Name: 

Point of Contact: Phone #: 

E-mail Address: Fax#: 

b. Is your company a State ofTexas certified HUB? D -Yes D -No 

c. Requisition #: Bid Open Date: 
~~~~~~~-

(mm/dd/yyyy) 
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Enter your company's name here: Requisition #: 

W*'iit•l~fJ RESPONDENT'S SUBCONTRACTING INTENTIONS 

After dividing the contract work into reasonable lots or portions to the extent consistent with prudent industry practices, and taking into consideration the scope of work 
to be performed under the proposed contract, including all potential subcontracting opportunities, the respondent must determine what portions of work, including 
contracted staffing, goods and services will be subcontracted. Note: In accordance with 34 TAC §20.282, a "Subcontractor" means a person who contracts with 
a prime contractor to work, to supply commodities, or to contribute toward completing work for a governmental entity. 

a. Check the appropriate box (Yes or No) that identifies your subcontracting intentions: 

D - Yes, I will be subcontracting portions of the contract. (If Yes, complete Item b of this SECTION and continue to Item c of this SECTION.) 

D - No, I will not be subcontracting am! portion of the contract, and I will be fulfilling the entire contract with my own resources, including employees, goods and 
services. (If No, continue to SECTION 3 and SECTION 4.) 

b. List all the portions of work (subcontracting opportunities) you will subcontract. Also, based on the total value of the contract, identify the percentages of the contract 
you expect to award to Texas certified HUBs, and the percentage of the contract you expect to award to vendors that are not a Texas certified HUB (i.e., Non-HUB). 

HUBs Non-HUBs 

Item# Subcontracting Opportunity Description Percentage of the contract Percentage of the contract 
Percentage of tho contract expected to be subcontracted to expected to be subcontracted to 

HUBs with which you do not have HUBs with which you have a expoctad ID be aubcontractad 
a continuous contract* in place continuous contract• in place for ID non-HUBa. 

for m2~ lbila fi~e an ~es.u::i. mare tbaa fi~e (5) ~eara. 

1 % % % 

2 % % % 

3 % % % 

4 % % % 

5 % % % 

6 % % % 

7 % % % 

8 % % % 

9 % % % 

10 % % % 

11 % % % 

12 % % % 

13 % % % 

14 % % % 

15 % % % 

Aggregate percentages of the contract expected to be subcontracted: % % % 

(Note: If you have more than fifteen subcontracting opportunities, a continuation sheet is available online at https://www.comptroller.texas.gov/purchasing/vendor/hub/fonns.php). 

c. Check the appropriate box (Yes or No) that indicates whether you will be using Q!!!y Texas certified HUBs to perform~ of the subcontracting opportunities 
you listed in SECTION 2, Item b. 

D - Yes (If Yes, continue to SECTION 4 and complete an 'HSP Good Faith Effort - Method A (Attachment A)' for each of the subcontracting opportunities you listed.) 

D -No (If No, continue to Item d, of this SECTION.) 

d. Check the appropriate box (Yes or No) that indicates whether the aggregate expected percentage of the contract you will subcontract with Texas certified HUBs 
with which you do not have a continuous contract* in place with for more than five !Sl years, meets or exceeds the HUB goal the contracting agency 
identified on page 1 in the "Agency Special Instructions/Additional Requirements." 

D - Yes (If Yes, continue to SECTION 4 and complete an 'HSP Good Faith Effort- Method A (Attachment A)' for each of the subcontracting opportunities you listed.) 

D - No (If No, continue to SECTION 4 and complete an "HSP Good Faith Effort - Method B (Attachment B)' for each of the subcontracting opportunities you listed.) 

*Continuous Contract: Any existing written agreement (including any renewals that are exercised) between a prime contractor and a HUB vendor, 
where the HUB vendor provides t/Je prime contractor wit/J goods or service under t/Je same contract for a specified period of time. T/Je frequency 
the HUB vendor is utilized or paid during t/Je term of t/Je contract is not relevant to whether the contract is considered continuous. Two or more 
contracts that run concurrently or overlap one another for different periods of time are considered by CPA to be individual contracts rather t/Jan 
renewals or extensions to t/1e original contract. la suc/J situations the prime contractor and HUB vendor are entering (/Jave entered) into "new" 
contracts. 

2 
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Enter your company's name here: Requisition #: 

@1*iji(t]~fj RESPONDENT's SUBCONTRACTING INTENTIONS (CONTINUATION SHEET) 

This page can be used as a continuation sheet to the HSP Form's page 2, Section 2, Item b. Continue listing the portions of work (subcontracting 
opportunities) you will subcontract. Also, based on the total value of the contract, identify the percentages of the contract you expect to award to Texas certified HUBs, 
and the percentage of the contract you expect to award to vendors that are not a Texas certified HUB (i.e., Non-HUB). 

HUBs Non-HUBs 

Percentage of the contract Percentage of the contract 
Item# Subcontracting Opportunity Description expected to be subcontracted to expected to be subcontracted to 

Percentage of the contract 
expected to be subcontracted 

16 

17 

18 

19 

20 

21 

22 

23 

24 

25 

26 

27 

28 

29 

30 

31 

32 

33 

34 

35 

36 

37 

38 

39 

40 

41 

42 

43 

HUBs with which you d.sl.ngl have HUBs with which you have a to non-HUBs. 
a cgaUaugys ~Qalcact' in place ~QDtiDYQY~ ~ootmct• in place for 

for mo[e tbaa (jve (5) y:earn. mom tbaa fiy:~ {~) l£e~C§. 

% % % 

% % % 

% % % 

% % % 

% % % 

% % % 

% % % 

% % % 

% % % 

% % % 

% % % 

% % % 

% % % 

% % % 

% % % 

% % % 

% % % 

% % % 

% % % 

% % % 

% % % 

% % % 

% % % 

% % % 

% % % 

% % % 

% % % 

% % % 

Aggregate percentages of the contract expected to be subcontracted: % % % 

*Continuous Contract: Any existing written agreement (including any renewals that are exercised) between a prime contractor and a HUB vendor, 
where the HUB vendor provides the prime contractor with goods or service under the same contract for a specified period of time. The frequency the 
HUB vendor is utilized or paid during the term of the contract is not relevant to whetl1er the contract is considered continuous. Two or more contracts 
that run concurrently or overlap one another for different periods of time are considered by CPA to be individual contracts rather than renewals or 
extensions to the original contract. In such situations the prime contractor and HUB vendor are entering {have entered) into "new" contracts. 

HSP - SECTION 2 
(Continuation Sheet) 
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Enter your company's name here: Requisition #: 

@l::(lji[tl~fa SELF PERFORMING JUSTIFICATION (If you responded "No" to SECTION 2, Item a, you must complete this SECTION and continue to SECTION 4.) If you 

responded "No' to SECTION 2, Item a, in the space provided below explain how your company will perform the entire contract with its own employees, supplies, 

materials and/or equipment. 

@::(lji[tJ~tl AFFIRMATION 

As evidenced by my signature below, I affirm that I am an authorized representative of the respondent listed in SECTION 1, and that the information and 

supporting documentation submitted with the HSP is true and correct. Respondent understands and agrees that, if awarded any portion of the requisition: 

• The respondent will provide notice as soon as practical to all the subcontractors (HUBs and Non-HUBs) of their selection as a subcontractor for the awarded 
contract. The notice must specify at a minimum the contracting agency's name and its point of contact for the contract, the contract award number, the 
subcontracting opportunity they (the subcontractor) will perform, the approximate dollar value of the subcontracting opportunity and the expected percentage of 
the total contract that the subcontracting opportunity represents. A copy of the notice required by this section must also be provided to the contracting agency's 
point of contact for the contract no later than ten (10) working days after the contract is awarded. 

• The respondent must submit monthly compliance reports (Prime Contractor Progress Assessment Report - PAR) to the contracting agency, verifying its 
compliance with the HSP, including the use of and expenditures made to its subcontractors (HUBs and Non-HUBs). (The PAR is available at 
https://www.comptroller.texas.gov/purchasing/docs/hub-forms/ProoressAssessmentReportForm.xls). 

• The respondent must seek approval from the contracting agency prior to making any modifications to its HSP, including the hiring of additional or different 
subcontractors and the termination of a subcontractor the respondent identified in its HSP. If the HSP is modified without the contracting agency's prior approval, 
respondent may be subject to any and all enforcement remedies available under the contract or otherwise available by law, up to and including debarment from all 
state contracting. 

• The respondent must, upon request, allow the contracting agency to perform on-site reviews of the company's headquarters and/or work-site where services 
are being performed and must provide documentation regarding staffing and other resources. 

Signature Printed Name Title Date 
(mm/ddlfyyy) 

Reminder: 
)o- If you responded "Yes' to SECTION 2, Items c or d, you must complete an "HSP Good Faith Effort - Method A (Attachment A)" for each of 

the subcontracting opportunities you listed in SECTION 2, Item b. 

)o- If you responded ' No' SECTION 2, Items c and d, you must complete an "HSP Good Faith Effort - Method B (Attachment B)" for each of 
the subcontracting opportunities you listed in SECTION 2, Item b. 

3 
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HSP Good Faith Effort - Method A (Attachment A) 
Rev. 2/17 

Enter your company's name here: Requisition #: 

IMPORTANT'. If you responded "Yes' to SECTION 2, Items c or d of the completed HSP form, you must submit a completed "HSP Good Faith Effort -
Method A (Attachment A)' for each of the subcontracting opportunities you listed in SECTION 2, Item b of the completed HSP form. You may photo-copy this 
page or download the form at https://www.comptroller.texas.gov/purchasinq/docs/hub-forms/hub-sbcont-plan-gfe-achm-a.pdf 

SECTION A-1: SUBCONTRACTING OPPORTUNITY 

Enter the item number and description of the subcontracting opportunity you listed in SECTION 2, Item b, of the completed HSP form for which you are completing 
the attachment. 
Item Number:__ Description: ___________________________________ _ 

SECTION A-2: SUBCONTRACTOR SELECTION 

List the subcontractor(s) you selected to perform the subcontracting opportunity you listed above in SECTION A-1. Also identify whether they are a Texas certified 
HUB and their Texas Vendor Identification (VID) Number or federal Employer Identification Number (EIN), the approximate dollar value of the work to be 
subcontracted, and the expected percentage of work to be subcontracted. When searching for Texas certified HUBs and verifying their HUB status, ensure that you 
use the State of Texas' Centralized Master Bidders List (CMBL) - Historically Underutilized Business (HUB) Directory Search located at 
httn-//mvr.n;:i r.na st;:itP. tx us/tpasscmblsearch(lndex isp HUB status code "A" signifies that the company is a Texas certified HUB 

Texas VID or federal EIN Approximate Expected 
Company Name Texas certified HUB Do not enter Social Security Numbers. Dollar Amount Percentage of 

Ir you do not knowtheirV1D I EIN, Contract 
leave their V1D I EIN field blank. 

0-Yes 0-No $ % 

0-Yes 0-No $ % 

0-Yes O-No $ % 

0-Yes 0-No $ % 

0-Yes 0-No $ % 

0-Yes 0-No $ % 

0-Yes O-No $ % 

0-Yes 0-No $ % 

0-Yes 0-No $ % 

0 -Yes 0-No $ % 

0 -Yes O-No $ % 

0 -Yes O - No $ % 

0 -Yes O-No $ % 

0 -Yes 0-No $ % 

0 -Yes 0-No $ % 

O -Yes 0-No $ % 

O -Yes 0-No $ % 

0 -Yes O-No $ % 

0-Yes 0-No $ % 

0-Yes 0-No $ % 

0-Yes 0-No $ % 

0 -Yes 0-No $ % 

O -Yes O-No $ % 

REMINDER: As specified in SECTION 4 of the completed HSP form, if you (respondent) are awarded any portion of the requisition, you are required to 
provide notice as soon as practical to 811 the subcontractors (HUBs and Non-HUBs) of their selection as a subcontractor. The notice must specify at a minimum the 
contracting agency's name and its point of contact for the contract, the contract award number, the subcontracting opportunity they (the subcontractor) will perform, the 
approximate dollar value of the subcontracting opportunity and the expected percentage of the total contract that the subcontracting opportunity represents. A copy of 
the notice required by this section must also be provided to the contracting agency's point of contact for the contract no later than ten (10) working days after the 
contract is awarded. 

Page 1 of 1 
(Attachment A) 
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HSP Good Faith Effort- Method B (Attachment BJ 
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Enter your company's name here: Requisition #: 

IMPORTANT: If you responded "No" to SECTION 2, Items c and d of the completed HSP form, you must submit a completed "HSP Good Faith Effort­
Method B (Attachment B)" for each of the subcontracting opportunities you listed in SECTION 2, Item b of the completed HSP form. You may photo-copy this 
page or download the form at https://www.comptroller.texas.gov/purchasinq/docs/hub-forms/hub-sbcont-plan-qfe-achm-b.pdf .. 

@:(ijit•Ja:!lilsuscoNTRACTING OPPORTUNITY 
Enter the item number and description of the subcontracting opportunity you listed in SECTION 2, Item b, of the completed HSP form for which you are 
completing the attachment. 

Item Number: __ Description:------------------------------------

fS:(iji[t)H:fJ MENTOR PROTEGE PROGRAM 

If respondent is participating as a Mentor in a State of Texas Mentor Protege Program, submitting its Protege (Protege must be a State of Texas certified HUB) as a 
subcontractor to perform the subcontracting opportunity listed in SECTION B-1, constitutes a good faith effort to subcontract with a Texas certified HUB towards that 
specific portion of work. 

Check the appropriate box (Yes or No) that indicates whether you will be subcontracting the portion of work you listed in SECTION B-1 to your Protege. 

0 • Yes (If Yes, continue to SECTION B-4.) 

0 - No I Not Applicable (If No or Not Applicable, continue to SECTION B-3 and SECTION B-4.) 

@:(iji[e)~i:ll NOTIFICATION OF SUBCONTRACTING OPPORTUNITY 

When completing this section you MUST comply with items a, b, c and d, thereby demonstrating your Good Faith Effort of having notified Texas certified HUBs and 
trade organizations or development centers about the subcontracting opportunity you listed in SECTION B-1. Your notice should include the scope of work, 
information regarding the location to review plans and specifications, bonding and insurance requirements, required qualifications, and identify a contact person. 
When sending notice of your subcontracting opportunity, you are encouraged to use the attached HUB Subcontracting Opportunity Notice form, which is also available 
online at https://www.comptroller.texas.gov/purchasjng{docs/hub-forms/HUBSubcontractingOpportunitvNotificationForm.pdf. 

Retain supporting documentation (i.e., certified letter, fax, e-mail) demonstrating evidence of your good faith effort to notify the Texas certified HUBs and trade 
organizations or development centers. Also, be mindful that a working day is considered a normal business day of a state agency, not including weekends, federal or 
state holidays, or days the agency is declared closed by its executive officer. The initial day the subcontracting opportunity notice i.s senUprovided to the HUBs and to 
the trade organizations or development centers is considered to be "day zero' and does not count as one of the seven (7) working days. 

a. Provide written notification of the subcontracting opportunity you listed in SECTION B-1 , to three (3) or more Texas certified HUBs. Unless the contracting agency 
specified a different time period, you must allow the HUBs at least seven (7) working days to respond to the notice prior to you submitting your bid response to the 
contracting agency. When searching for Texas certified HUBs and verifying their HUB status, ensure that you use the State of Texas' Centralized Master Bidders 
List (CMBL) - Historically Underutilized Business (HUB) Directory Search located at http://mycpa.coa,state,tx,us/tpasscmblsearchlindex.isp. HUB status code' A' 
signifies that the company is a Texas certified HUB. 

b. List the tb.me...Q} Texas certified HUBs you notified regarding the subcontracting opportunity you listed in SECTION B-1 . Include the company's Texas Vendor 
Identification (VID) Number, the date you sent notice to that company, and indicate whether it was responsive or non-responsive to your subcontracting 
opportunity notice. 

Company Name Texas VID Date Notice Sent Did the HUB Respond? 
(Do not enter Social Security Numbers.) (mm/dd/yyyy} 

O -Yes 0-No 

0 -Yes 0-No 

O -Yes D - No 

c. Provide written notif.tation of the subcontracting opportunity you listed in SECTION B-1 to two (2) or more trade organizations or development centers in Texas to 
assist in identifying potential HUBs by disseminating the subcontracting opportunity to their members/participants. Unless the contracting agency specified a 
different time period, you must provide your subcontracting opportunity notice to trade organizations or development centers at least seven (7) working days prior to 
submitting your bid response to the contracting agency. A list of trade organizations and development centers that have expressed an interest in receiving notices 
of subcontracting opportunities is available on the Statewide HUB Program's webpage at https://www.comptroller.texas.gov/purchasing/vendor/hub/resources.php. 

d. List 1Y:m....ill trade organizations or development centers you notified regarding the subcontracting opportunity you listed in SECTION B-1. Include the date 
when you sent notice to it and indicate if it accepted or rejected your notice. 

Trade Organizations or Development Centers 

Page 1of2 
(Attachment B) 

Date Notice Sent 
(mmldd/yyyy) 

Was the Notice Accepted? 

0-Yes 0-No 

0 -Yes 0-No 
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HSP Good Faith Effort - Method B (Attachment 8) Cont. 
Rev. 2/17 

Enter your company's name here: Requisition #: 

©31tit•l~l:tasuscoNTRACTOR SELECTION 
Enter the item number and description of the subcontracting opportunity you listed in SECTION 2, Item b, of the completed HSP form for which you are completing 
the attachment. 

a. Enter the item number and description of the subcontracting opportunity for which you are completing this Attachment B continuation page. 

Item Number: Description: 
~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~ 

b. List the subcontractor(s) you selected to perform the subcontracting opportunity you listed in SECTION 8-1. Also identify whether they are a Texas certified 
HUB and their Texas Vendor Identification (VID) Number or federal Emplioyer Identification Number (EIN), the approximate dollar value of the work to be 
subcontracted, and the expected percentage of work to be subcontracted. When searching for Texas certified HUBs and verifying their HUB status, ensure that 
you use the State of Texas' Centralized Master Bidders List (CMBL) - Historically Underutilized Business (HUB) Directory Search located at 
http:Umycpa.cpa.state.tx.us/tpasscmblsearchlindex.jsp. HUB status code "A' signifies that the company is a Texas certified HUB. 

Texas VID or federal EIN Approximate Expected 
Company Name Texas certified HUB Do not enter Soclal Security Numbers. Dollar Amount Percentage of 

If you do not know their V1D I EIN, Contract leave their \/ID I EIN field blank. 

0-Yes 0-No $ % 

O-Yes 0-No $ % 

O - Yes 0-No $ % 

0-Yes 0-No $ % 

0-Yes 0-No $ % 

O-Yes O-No $ % 

O-Yes 0-No $ % 

O-Yes 0-No $ % 

O-Yes 0-No $ % 

0-Yes 0-No $ % 

c. If any of the subcontractors you have selected to perform the subcontracting opportunity you listed in SECTION B-1 is D.21 a Texas certified HUB, provide wd.tren 
justification for your selection process (attach additional page if necessary): 

REMINDER: As specified in SECTION 4 of the completed HSP form, if you (respondent) are awarded any portion of the requisition, you are required to provide 
notice as soon as practical to all the subcontractors (HUBs and Non-HUBs) of their selection as a subcontractor. The notice must specify at a minimum the 
contracting agency's name and its point of contact for the contract, the contract award number, the subcontracting opportunity it (the subcontractor) will perform, the 
approximate dollar value of the subcontracting opportunity and the expected percentage of the total contract that the subcontracting opportunity represents. A copy of 
the notice required by this section must also be provided to the contracting agency's point of contact for the contract no later than ten (10) working days after the 
contract is awarded. 

Page 2 of 2 

(Attachment B) 
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HUB Subcontracting Opportunity Notification Form 
In accordance with Texas Gov'! Code, Chapter 2161, each state agency that considers entering into a contract with an expected value of $100,000 or more shall, before the 
agency solicits bids, proposals, offers, or other applicable expressions of interest, determine whether subcontracting opportunities are probable under the contract The state 
agency I have identified below in Section B has determined that subcontracting opportunities are probable under the requisition to which my company will be responding. 

34 Texas Administrative Code, §20.285 requires all respondents (prime contractors) bidding on the contract to provide notice of each of their subcontracting opportunities to at 
least three (3) Texas certified HUBs (who work within the respective industry applicable to the subcontracting opportunity), and allow the HUBs at least seven 17\ working days 
to respond to the notice prior to the respondent submitting its bid response to the contracting agency. In addition, at least seven 17) working days prior to submitting its bid 
response to the contracting agency, the respondent must provide notice of each of its subcontracting opportunities to two 12) or more trade organizations or development centers 
(in Texas) that serves members of groups (i.e., Asian Pacific American, Black American, Hispanic American, Native American, Woman, Service Disabled Veteran) 
identified in Texas Administrative Code §20.282(19)(C). 

We respectfully request that vendors interested in bidding on the subcontracting opportunity scope of work identified in Section C, Item 2, reply no later than the date and time 
identified in Section C, Item 1. Submit your response to the point-of-contact referenced in Section A. 

lllth•1r•1i11 PRIME CONTRACTOR'S INFORMATION 

Company Name: State of Texas VID #: 

Point-of-Contact: Phone#: 

E-mail Address: Fax#: 

1'!1111i.••:11 CONTRACTING STATE AGENCY AND REQUISITION INFORMATION 

Agency Name: 

Point-of-Contact: Phone#: 

Requisition #: Bid Open Date: 
(mm/dd/yyyy) 

-., .. -~It-SUBCONTRACTING OPPORTUNITY RESPONSE DUE DATE, DESCRIPTION, REQUIREMENTS AND RELATED INFORMATION 

1. Potential Subcontractor's Bid Response Due Date: 

If you would like for our company to consider your company's bid for the subcontracting opportunity identified below in Item 2, 

we must receive your bid response no later than on 
Central Time Date (mm/dd/yyyy) 

In accordance with 34 TAC §20.285, eac/1 notice of subcontracting opportunity shalt be provided to at least three (3) Texas certified HUBs, and allow the HUBs at 
least seven (7) working days to respond to the notice prior to submitting our bid response to the contracting agency. In addition, at least seven (7) working days prior 
to us submitting our bid response to the contracting agency, we must provide notice of each of our subcontracting opportunities to two (2) or more trade 
organizations or development centers (in Texas) that serves members of groups (i.e., Asian Pacific American, Black American, Hispanic American, Native 
American, Woman, Service Disabled Veteran) identified in Texas Administrative Code, §20.282(19)(C). 

(A working day is considered a normal business day of a state agency, not including weekends, federal or state holidays, or days the agency is declared closed 
by its executive officer. The initial day the subcontracting opportunity notice is sent/provided to the HUBs and to the trade organizations or development centers 
is considered to be "day zero" and does not count as one of the seven (7) working days.) 

2. Subcontracting Opportunity Scope of Work: 

3. Required Qualifications: D- Not Applicable 

4. Bonding/Insurance Requirements: D- Not Applicable 

5. Location to review plans/specifications: D- Not Applicable 
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Page 1of2 
Texas Facilities Commission (TFC) 

HUB Program 
EVALUATION OF RESPONDENT'S HUB SUBCONTRACTING PLAN (HSP) 

Instructions: This evaluation must be completed for each response before it can be considered further. Please complete 
a separate evaluation sheet for each response within five(5) business days after the opening date of the solicitation. 

Section I: 

Name of Respondent: ___ -=E"""M::.::.R.::.....::E:.-:1..:.ev..:..;a=t=o"'"r _____ _ 

Name of Project: Elevator Maintenance Services 

Contract #: Reg #: 303-9-00842 PO #: Project: 
RFQ #: RFP #: IFB #: 

Services:[g] AE: D CMR: D RC: D IDIQ: D Assignment#: Amendment#: GMP #: POCN #: 

TFC HUB Coordinator has reviewed the above referenced HSP response to this solicitation and finds that the HSP: 

[g) complies with D does not comply with 

applicable HUB requirements under the Texas Government Code and Texas Administrative Code. See Sections II & Ill 
for specific details. 

·Method Used to Achieving HUB Compliance: 

Respondent shall self-perform all services by providing all materials and performing all needed 
services to fulfill all requirements of the contract. 

Yolanda Strey 
Print/Type Name: 

Section II: 

Does the respondent intend to subcontract? 
YES 
D 

NO 
IZI 

Instructions: If "Yes,'' do not proceed to the following questions. If "No,'' proceed to the next question. 

N/A 
D 

Comments: ___________________________________ _ 

Did the respondent verify that no subcontractors would 
be used in the performance of the work (verification 
must be provided on the form prescribed 
in the solicitation). 

Section Ill: 

Respondents who DO intend to subcontract: 

1. Did the respondent divide the work into reasonable portions, consistent 

Revised I 01612015 

YES 
D 

D 

NO 
D 

D 

N/A 
IZI 
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~--------------<( -------------:(. ---------------. 

Texas Facilities Commission (TFC) 
HUB Program 

EVALUATION OF RESPONDENT'S HUB SUBCONTRACTING PLAN (HSP) 
with prudent industry practices (Identified the areas of subcontracting)?B 

2. Did the respondent provide notice to HUBs of the work that the 
respondent intends to subcontract, in accordance with 1 T.A.C. 
Section 111.14? 

YES 
D 

NO 
D 

Page 2 of2 

N/A 
~ 

Comments:, __________________________________ _ 

3. Did the respondent include an executed Mentor Protege Agreement 
(per Section 2161.065 Government Code), registered 
with TPASS? Does the HUB subcontracting plan identify 
the area(s) of subcontracting the protege will perform? 
(Submission of a protege as a subcontractor constitutes 
a good faith effort for the particular area to be 
subcontracted with the protege). 

YES 
D 

NO 
D 

N/A 
~ 

Comments: __________________________________ _ 

4. Did the respondent provide written justification of the selection 
process if a non-HUB subcontractor was selected by a process 
other than by competitive bidding, or a HUB bid was the best 
value responsive bidder to a competitive bid invitation, 
but was not selected? 

YES 
D 

NO 
D 

N/A 
~ 

Comments:, __________________________________ _ 

YES 
5. Did the respondent provide notice to minority or women trade D 

organizations or development centers to assist in identifying HUBs by 
disseminating subcontracting opportunities to their membership/participants? 
Did the notice in all instances, include the scope of the work, specifications, 
and identify a contact person? Did Respondent provide notice to organizations 
or development centers no less than five (5) working days for construction 
contracts prior to submission of the response (bid, proposal, offer, or other 
app'ncable expression of interest)? 

NO 
D 

N/A 
~ 

Comments: __________________________________ _ 

Revised I 0/6/2015 
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Rev.2/17 

.HUB Subcontracting Plan (HSP) 
In accordance with Texas Gov't Code §2161.252, the contracting agency has determined that subcontracting opportunities are probable under this contract. Therefore, 
all respondents, iric,luding State of Texas certified Historically Underutilized Businesses (HUBs) must complete and submit this State of Texas HUB Subcontracting 
Plan (HSP) with tlieir response to the bid requisition (solicitation). 

NOTE: Responses that do not include a completed HSP shall be rejected pursuant to Texas Gov't Code §2161.252(b). 
The HUB Program prornotes equal business opportunities for economically disadvantaged persons to contract wi!h the State of Texas in accordance with the 
goals specified in the 2009 State ofTexas Disparity Study. The statewide HUB goals defined in 34 Texas Administrative Code (TAC) §20.284 are: 

• 11.2 percent for heavy construction other than building contracts, 

• 21.1 percent for all building construction, including general contractors and operative builders' contracts, 

• 32.9 percent for all special trade construction contracts, 

• 23. 7 percr.nt for professional services contracts, 

• 26.0 percent for all other services contracts, and 

• 21.1 percentfor commodities contracts. 

- -Agency Special Instructions/Additional Requirements - -

In accordance wilt> 34 /"AC §20.285(d)(1)(D)(iii), a respondent (prime contractor) may demonstrate good faith effort to utilize Texas certified HUBs for 
its subcontracting opprtunities if the total value of the respondent's subcontracts with Texas certified HUBs meets or exceeds the statewide HUB goal or the 
agency specific HUB goal, whichever is higher. When e respondent uses this method to demonstrate good faith effort, the respondent must identify the HUBs with 
which it will subcontrart. If using existing contracts with Texas certified HUBs to satisfy this requirement, only the aggregate percentage of the contracts expected 
to be subcontracted tc· HUBs with which the respondent does not have a continuous contract• in place for more than five (5! vears shall qualify for meeting the 
HUB goal. This limitat1·m is designed to encourage vendor rotation as recommended by the 2009 Texas Disparity Study. 

@:(ljiltUH RESPONDENT AND REQUISITION INFORMATION 

a. Respondent (Company) Name: EMR Elevator, Inc. Stale of Texas VID #: 75-2614033 
~~~~~~~~~~~~~~~~~~~~~~~ 

PointofContac:. Janis Timms Phone#: 817-701-2400 

E-mail AdcJ1ess Janis.timms@emrelevator.com Fax#: 817-701-2404 

b. Is your company a State ofTexas certified HUB? 0 -Yes D - No 

c. Requisition#: RFP #303-9-00842 Bid Open Date: __ 5_/_1/_2_01_9 __ 
(mm/ddffYYY) 
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Rev. 2/17 

Enter your company's name here: EMR Elevator, Inc. Requisition #: RFP #303-9-00842 

@:tiji(t]~fj RESPONDENT's SUBCONTRACTING INTENTIONS 

After dividing the contract work into reasonable lots or portions to the extent consistent with prudent industry practices, and taking into consideration the scope of work 
to be performed under.the proposed contract, including all potential subcontracting opportunities, the respondent must determine what portions of work, including 
contracted staffing, goods and services will be subcontracted. Note: In accordance with 34 TAC §20.282, a 'Subcontractor" means a person who contracts with 
a prime contractor to work, to supply commodities, or to contribute toward completing work for a governmental entity. 

a. Check the appropriate box (Yes or No) that identifies your subcontracting intentions: 

D - Yes, I will be subcontracting portions of the contract. (If Yes, complete Item b of this SECTION and continue to Item c of this SECTION.) 

0 - No, I Will !lot ;be .su.bcontracting am! portion of the contract, and I will be fulfilling the entire contract with my own resources, including employees, goods and 
services. (If No, continue to SECTION 3 and SECTION 4.) 

b. List all the portions of work (subcontracting opportunities) you will subcontract. Also, based on the total value of the contract, identify the percentages of the contract 
you expect to award to Texas certified HUBs, and the percentage of the contract you expect to award to vendors that are not a Texas certified HUB (i.e., Non-HUB). 

HUBs Non-HUBs 

Item# Subcontracting Opportunity Description Percentage of the contract Percentage of the contract 
Percentsgo of tho contract expected to be subcontracted to expected to be subcontracted to 

HUBs with which you do not have HUBs with whfch you have a expected ID be oubconlracled 
a continuous coatract• in place continuous contract• In place for ID non·HUBa. 

for mgDI: lbaa lhll: C:il ?.t:i:ill'.I· msm: lbila filla (5) li!HG&· 

1 % % % 

2 % % % 

3 % % % 

4 % % % 
-

5 % % % 
.. 

6 % % % 
--- ··-

7 % % % 

8 % % % 

9 % % % 

10 % % % 

11 % % % 

12 % % % 

13 % % % 

14 % % % 

15 % % % 

Aggregate percentages of the contract expected to be subcontracted: % % % 

(Note: If you have more tl1an fifteen subcontracting opportunities, a continuation sheet is available online at htlps:l/www.comptroller.lexas.gov/purchasing/vendor/hub/forms.php). 

c. Check the appropriate box (Yes or No) that indicates whether you will be using !!.!l!Y Texas certified HUBs to perform all of the subcontracting opportunities 
you listed in SECTION 2, Item b. 

D - Yes (If Yes, (:ontinue to SECTION 4 and complete an 'HSP Good Faith Effort - Method A (Attachment A)' for each of the subcontracting opportunities you listed.) 
D - No (If No, co11tinue to Item d, of this SECTION.) 

d. Check the appropri:Jte box (Yes or No) that indicates whether the aggregate expected percentage of the contract you will subcontract with Texas certified HUBs 
with which you do.!!.!?! have a continuous contract* in place with for more than five (5) years, meets or exceeds the HUB goal the contracting agency 
identified on page 1 in the 'Agency Special Instructions/Additional Requirements.' 

D - Yes (If Yes, continue to SECTION 4 and complete an 'HSP Good Faith Effort- Method A (Attachment A)' for each of th.e subcontracting opportunities you listed.) 
D - No (If No, ccntinue to SECTION 4 and complete an 'HSP Good Faith Effort - Method B (Attachment B)" for each of the subcontracting opportunities you listed.) 

*Continuous Contrnf;l: Any existing written agreement (Including any renewals that are exercised) between a prime contractor and a HUB vendor, 
where the HUB vendor provides the prime contractor with goods or seNlce under the same contract for a specified period of time. The frequency 
the HUB vendor Is 1itl//zed or paid during the term of the contract Is not relevant to whether the contract Is considered continuous. Two or more 
contracts that run r.oncurrently or overlap one another for different periods of time are considered by CPA to be Individual contracts rather than 
renewals or extensions to the original contract. In such situations the prime contractor and HUB vendor are entering (have entered) Into "new" 
contracts. 

2 
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Enter your company's name here: EMR Elevator, Inc. Requisition #: RFP #303-9-00842 

@:(liittUIR SELF_ PERFORMING JUSTIFICATION (If you responded "No" to SECTION 2, Item a, you must complete this SECTION and conlinue to SECTION 4.) If you 

responded 'No' to SECTION 2, Item a, in the space provided below explain how your company will perform lhe entire contract with its own employees, supplies, 

materials and/or equipl'.ient. 

EMR plans provide the required services for the entire TFC Contract per solicitation RFP No. 303-9-0.0842 with EMR's full time employees. The 
following is the plan of action for each performing employee under the TFC contractual agreement thereof. 

EMR Elevator, Inc. is a registered contractor through TDLR for elevator maintenance, installation, alteration, testing and repairs. 

EMR Employees: EMR plans to provide four full time technicians to perform the maintenance, repairs, testing and alterations needed at TFC 
throughout the entire contract. The technicians will work directly under the supervision of an EMR Supervisor who will monitor maint9nance, 
elevator repair needs and carefully measure the beneficial usage of the contract and have direct contact with designated TFC contract 
administrators throughout the entire contract. The supervisor will report directly to the regional director for team support and issues. Quality 
Control and quarterly walk-throughs will be provided by EMR supervisor for designated elevators along with report of findings and lead time of 
repairs needed for 311 issues found . EMR safety director will provide safe practice audits within the field and training throughout the entire 
contract during specified and unspecified visits. EMR corporate operation service assistant will provide TFC monthly reports for all services 
provided throughout the contract. EMR offers training taught by a CET-S EMR instructor which includes classroom hours in conjunction with 
hours worked in the field which covering, safety, theory and equipment for the entire contract. 

Material and Equipment: EMR Elevator has accounts with all the major vendors and 3rd party suppliers who we purchase our elevator 
equipment from. Since we are an independent elevator company we have the liberty to purchase parts for original equipment for cleaning 
supplies, diagnostic tools, elevator parts, complete elevator systems and assemblies for all elevators under current solicitation. 

Plan of Action: 
A: EMR Technicians: Provide maintenance, repairs, routine cleaning, adjustments and inspections. 
B: EMR Supervisor: Provide direct communication for routes, planning, repair, service and team support. 
C: EMR RegionarDirector: Provide Supervisor support for added team leads from other departments. 
D: EMR Training lr:structors to provide certified elevator technician training approved by NAEC. 
E: EMR Electronic \icket system with Location, Service, Time, Date, Description. 
F: Suppliers: Sees, Adams, ECS, Vertical Express, Anvel, EECO Valve and Jacks, Elevator Controls, GAL, Hollister Whitney, Maxton Valves, 
Motion Control Ele1·ators, MEI, Smartrise, Veritron Midwest, Virginia Controls, Garaventa, Portchlift, AC/DC Motors. 

@:(liittJ~tl AFFI ~MA Tl ON 

As evidenced by my signature below, I affirm that I am an authorized representative of the respondent listed In SECTION 1, and that the information and 

supporting documental'on submitted with the HSP is true and correct. Respondent understands and agrees that, if awarded any portion of the requisition: 

The respondent will provide notice as soon as practical to all the subcontractors (HUBs and Non-HUBs) of their selection as a subcontractor for the awarded 
contract. The notice must specify at a minimum the contracting agency's name and its point of contact for the contract, the contract award number, the 
subcontracting oppof\:Jnity they (the subcontractor) will perform, the approximate dollar value of the subcontracting opportunity and the expected percentage of 
the total contract \hat the subcontracting opportunity represents. A copy of the notice required by this section must also be provided to the contracting agency's 
point of contact for the contract no later than ten (10) working days after the contract is awarded. 

The respondent must submit monthly compliance reports (Prime Contractor Progress Assessment Report - PAR) to the contracting agency, verifying its 
compliance with the HSP, including the use of and expenditures made to its subcontractors (HUBs and Non-HUBs). (The PAR is available at 
https://www,comptroller.texas.gov/purchasinq/docs/hub-forms/ProgressAssessmentR_eportForm.xls). 

The respondent must seek approval from the contracting agency prior to making any modifications to its HSP, including the hiring of additional or different 
subcontractors arid the termination of a subcontractor the respondent identified in its HSP. If the HSP is modified without the contracting agency's prior approval, 
respondent may be subject to any and all enforcement remedies available under the contract or otherwise available by law, up to and including debarment from all 
state contracting. 

The respondent must, upon r allow the contracting agency to perform on-site reviews of the company's headquarters and/or work-site where services 
an m t provid docu entation regarding staffing and other resources. 

Hope L. Evans President 4/25/2019 
Printed Name Title Date 

(mm/dd/yyyy) 

Reminder: 
)>- If you responded "Yes' to SECTION 2, Items c or d, you must complete an 'HSP Good Faith Effort - Method A (Attachment A)" for ~ of 

the subcontracting opportunities you listed in SECTION 2, Item b. 

)>- If you responded 'No' SECTION 2, Items c and d, you must complete an "HSP Good Faith Effort - Method B (Attachment B)' for ~ of 
the subcontracting opportunities you listed in SECTION 2, Item b. 

3 

DocuSign Envelope ID: D23A17B0-BB36-4083-9AE1-0925DF6399AA



TFC Contract No. 20-008-000 Exhibit F EMR Elevator, Inc. 

Rev. 2/17 

HUB Subcontracting Plan (HSP) 
QUICK CHECKLIST 

While this HSP Quick Checklist is being provided to merely assist you in readily identifying the sections of the HSP form that you will need to 
complete, it is very important that you adhere to the instructions in the HSP form and instructions provided by the contracting agency. 

)o.- If you will be awarding fill of the subcontracting work you have to offer under the contract to only Texas certified HUB vendors, complete: 

D Section 1 - Respondent and Requisition Information 

D Section 2 a. - Yes, I will be subcontracting portions of the contract. 

D Section 2 b. - List all the portions of work you will subcontract, and indicate the percentage of the contract you expect to award to Texas certified HUB vendors. 

D Section 2 c. - Yes 

D Section 4 - Affirmation 

D GFE Method A (Attachment A) - Complete an Attachment A for each of the subcontracting opportunities you listed in Section 2 b. 

If you will be subcontracting any portion of the contract to Texas certified HUB vendors and Non-HUB vendors, and the aggregate 
percentage of all the subcontracting work you will be awarding to the Texas certified HUB vendors with which you Q.Q.nQt have a 
continuous~ in place for more than five (5) years meets or exceeds the HUB Goal the contracting agency identified in the 
"Agency Special Instructions/Additional Requirements", complete: 

D Section 1 - Respondent and Requisition Information 
D Section 2 a. - Yes, I will be subcontracting portions of the contract. 
D Section 2 b. - List all the portions of work you will subcontract, and indicate the percentage of the contract you expect to award to Texas certified HUB vendors 

and Non-HUB vendors. 
D Section 2 c. - No 
D Section 2 d. - Yes 
D Section 4 - Affirmation 
D GFE Method A (Attachment A) - Complete an Attachment A for each of the subcontracting opportunities you listed in Section 2 b. 

)o.- If you will be subcontracting any portion of the contract to Texas certified HUB vendors and Non-HUB vendors or only to Non-HUB 
vendors, and the aggregate percentage of all the subcontracting work you will be awarding to the Texas certified HUB vendors with which 
you Q.Q.nQt have a continuous contcacr in place for more than five (5) years does not meet or exceed the HUB Goal the contracting agency 
identified in the "Agency Special lnstrUt:tions/Additional Requirements", complete: 

D Section 1 - Respondent and Requisition Information 
D Section 2 a. - Yes, I will be subcontracting portions of the contract. 
D Section 2 b. - List all the portions of work you will subcontract, and indicate the percentage of the contract you expect to award to Texas certified HUB vendors 

and Non-HUB vendors. 
D Section 2 c. - No 
D Section 2 d. - No 
D Section 4 - Affirmation 
D GFE Method B (Attachment B) - Complete an Attachment B for each of the subcontracting opportunities you listed in Section 2 b. 

If you will not be subcontracting any portion of the contract and will be fulfilling the entire contract with your own resources 
(i.e., employees, supplies, materials and/or equipment), complete: 

D Section 1 - Respondent and Requisition Information 

D Section 2 a. - No, I will not be subcontracting any portion of the contract, and I will be fulfilling the entire contract with my own resources. 

D Section 3 - Self Performing Justification 

D Section 4 - Affirmation 

*Continuous Contract: Any existing written agreement (including any renewals that are exercised) between a prime contractor and a HUB vendor, 
where the HUB vendor provides the prime contractor with goods or service, to include under the same contract for a specified period of time. The 
frequency the HUB vendor is utilized or paid during the term of the contract is not relevant to whether the contract is considered continuous. Two or 
more contracts that run concurrently or overlap one another for different periods of time are considered by CPA to be individual contracts rather than 
renewals or extensions to the original contract. In such situations the prime contractor and HUB vendor are entering (have entered) into "new" 
contracts. 
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EXHIBITF-2 

TFC Contract No. 20-008-000 
EMR Elevator, Inc. 

RFP No. 303-9-00842 

HSP PROGRESS ASSESSMENT REPORT [FORM] 
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TFC Contract No. 20-008-000 Exhibit F-2 EMR Elevator, Inc. 

HUB Subcontracting Plan {HSP) Rev. 10/16 

Prime Contractor Progress Assessment Report 

This form must be completed and submitted to the contracting agency each month to document compliance with your HSP. 

Contract/Requisition Number: Date of Award: Object Code: ------------
____ _, 

Con tr acting Age n c~Un~e~i~Name: ___________________________________ ~ 

Contractor (Company) Name: State ofTexas VID #: ------------------ -------------< 
Point of Contact: Phone#: -------------! 

Reporting (Month) Period : ---- Total Amount Paid this Reporting Period to Contractor: $ -------------! 
Report HUB and Non-HUB subcontractor information 

When verifying subcontractors' HUB status, ensure that you use the State ofTexas' Centralized Master Bidders List (CMBL) ·Historically Underutilized (HUB) 

Directory Search located at: http://mycpa.cpa.state.tx.us/tpasscmblsearch/index.jsp. HUB status code "A" signifies that the company is a Texas certified HUB. 

Total $Amount Paid Total Contract $ 
Object Code this Reporting Period Amount Paid to Date 

to Subcontractor to Subcontractor 
(Agency Use Only) 

Texas VID or federal EIN 
Texas Do not enter Social Securtty Total Contract$ 

certified HUB Numbers. If you do not know their Amount from HSP 
(Yes or No) VID I EIN, leave thelrVID/ EIN with Subcontractor 

Subcontractor's Name 

field blank. 

$ $ $ 

$ $ $ 

$ $ $ 

$ $ $ 

$ $ $ 

$ $ $ 

$ $ $ 

$ $ $ 

$ $ $ 

$ $ $ 

$ $ $ 

$ $ $ 

$ $ $ 

$ $ $ 

$ $ $ 

$ $ $ 

$ $ $ 

$ $ $ 

$ $ $ 

$ $ $ 

$ $ $ 

$ $ $ 

TOTALS: $ $ $ 

Signature:------------------ Title:------------ Date: 
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